

CONTRACT NO. 60E10

CODE NO.	PAY ITEM	UNIT	URBAN TOTAL QUANTITY	CONSTRUCTION TYPE CODE												
				80% FEDERAL / 20% STATE						50% STATE 50% HARVEY	100% HARVEY					
				ROADWAY	RAILROAD	RR BRIDGE 016-2755 2819 & 2822	INTERMODAL BRIDGE 016-2820 & 2821	RETAINING WALL	TRAFFIC SIGNAL PARK AVE.	TRAFFIC SIGNAL INTER- CONNECT	NEW SIDEWALK	WATER- MAIN	LIGHTING	TRAFFIC SIGNAL EVP EQUIP.		
J000-2A	K000-5B	X631-5B	X781-2A	Y007	Y031-1F	Y031-1F	SFTY-1B	Y060	Y030-1E	Y031-3D						
• 88200100	TRAFFIC SIGNAL BACKPLATE	EACH	8							8						
• 88500100	INDUCTIVE LOOP DETECTOR	EACH	9							9						
• 88700200	LIGHT DETECTOR	EACH	2													2
• 88700300	LIGHT DETECTOR AMPLIFIER	EACH	1													1
• 88800100	PEDESTRIAN PUSH-BUTTON	EACH	7							7						
• 89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	EACH	1							1						
89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	EACH	1							1						
89502380	REMOVE EXISTING HANDHOLE	EACH	5							5						
89502385	REMOVE EXISTING CONCRETE FOUNDATION	EACH	8							8						
• Z0002400	BALLAST	TON	11750			11750										
Z0013798	CONSTRUCTION LAYOUT	L SUM	1	0.20	0.16	0.34	0.21	0.05	0.01			0.02	0.01			
○ Z0018500	DRAINAGE STRUCTURES TO BE CLEANED	EACH	4	4												
Z0030020	IMPACT ATTENUATORS (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2	EACH	2	2												
Z0030240	IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 2	EACH	8	8												
Z0030340	IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 2	EACH	6	6												
Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	L SUM	1	1												
• Z0069800	SUB-BALLAST	TON	4545		4545											
● Z0076600	TRAINEES	HOUR	7500	7500												
* A2000116	TREE, ACER X FREEMANII AUTUMN BLAZE (AUTUMN BLAZE FREEMAN MAPLE), 2" CALIPER, BALLED AND BURLAPPED	EACH	6	6												
<del>A2003616</del>	<del>TREE, FRAXINUS AMERICANA AUTUMN PURPLE (AUTUMN PURPLE WHITE ASH), 2" CALIPER, BALLED AND BURLAPPED</del>	<del>EACH</del>	<del>2</del>	<del>2</del>												

- DENOTES SPECIALTY ITEM
- Y080
- NON-PARTICIPATING



REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION  
US RTE 6 FROM LEXINGTON AVE TO FISK AVE

SUMMARY OF QUANTITIES

DRAWN BY J.R.P.  
CHECKED BY M.R.F.

DATE 02/21/08

Rev.