



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 2, 2008

SUBJECT: FAP Route 324 (IL 23)  
Project ACF-0324 (017)  
Section (25,26)RS-3  
DeKalb County  
Contract No. 66676  
Item No. 198, June 13, 2008 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Schedule of Prices.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: George F. Ryan, Region 2, District 3; Mike Renner; Estimates

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
SCHEDULE OF PRICES  
CONTRACT  
NUMBER -

66676

State Job # - C-93-085-06  
PPS NBR - 3-12950-0100  
County Name - DEKALB- -  
Code - 37 - -  
District - 3 - -  
Section Number - (25,26)RS-3

Project Number  
ACF-0324/017/

Route  
FAP 324

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
44000196	HMA SURF REM SPL	SQ YD	760.000				
44000198	HMA SURF REM VAR DP	SQ YD	100.000				
44300900	STRIP REF CR CON TR A	FOOT	7,545.000				
48102100	AGG WEDGE SHLD TYPE B	TON	1,189.000				
67000400	ENGR FIELD OFFICE A	CAL MO	3.000				
67100100	MOBILIZATION	L SUM	1.000				
70100460	TRAF CONT-PROT 701306	L SUM	1.000				
70102620	TR CONT & PROT 701501	L SUM	1.000				
* 70106800	CHANGEABLE MESSAGE SN	CAL MO	8.000				
70300100	SHORT-TERM PAVT MKING	FOOT	12,266.000				
70300210	TEMP PVT MK LTR & SYM	SQ FT	451.000				
70300220	TEMP PVT MK LINE 4	FOOT	69,392.000				
70300240	TEMP PVT MK LINE 6	FOOT	10,075.000				
70300250	TEMP PVT MK LINE 8	FOOT	3,251.000				
70300260	TEMP PVT MK LINE 12	FOOT	2,013.000				
70300280	TEMP PVT MK LINE 24	FOOT	333.000				
* REVISED : MAY 27, 2008							