



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 4, 2008

SUBJECT: FAP Route 91 (IL-16)
Project ACF-0091 (068)
Section 1RS-4 & 101RS-6
Edgar County
Contract No. 70638
Item No. 177, June 13, 2008 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 & 3 of the Schedule of Prices.
2. Revised sheet 5 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Mike Renner; Estimates

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT
NUMBER -

70638

State Job # - C-95-008-07
PPS NBR - 5-53590-0000
County Name - EDGAR--
Code - 45 - -
District - 5 - -
Section Number - 1RS-4&101RS-6

Project Number
ACF-0091/068/

Route
FAP 91

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
44000196	HMA SURF REM SPL	SQ YD	4,286.000				
44201815	CL D PATCH T2 14	SQ YD	37.000				
44201827	CL D PATCH T2 15	SQ YD	111.000				
48203003	HMA SHOULDERS 1 1/2	SQ YD	1,613.000				
56109210	WATER VALVES ADJUST	EACH	6.000				
60255500	MAN ADJUST	EACH	6.000				
67100100	MOBILIZATION	L SUM	1.000				
70102620	TR CONT & PROT 701501	L SUM	1.000				
70102622	TR CONT & PROT 701502	L SUM	1.000				
70102625	TR CONT & PROT 701606	L SUM	1.000				
70102635	TR CONT & PROT 701701	L SUM	1.000				
* 70300100	SHORT-TERM PAVT MKING	FOOT	6,100.000				
70300220	TEMP PVT MK LINE 4	FOOT	19,794.000				
70300240	TEMP PVT MK LINE 6	FOOT	820.000				
70300260	TEMP PVT MK LINE 12	FOOT	254.000				
			* REVISED : JUNE 4, 2008				

