

PAVEMENT MARKING SCHEDULE #1

LOCATION			PREFORMED PLASTIC						POLYUREA PAVEMENT MARKING			RAISED REFLECTIVE PAVEMENT MARKER		RAISED REFLECTIVE PAVEMENT MARKER REMOVAL (EA)	
			4"		8"		12"		4"			ONE WAY CRYSTAL (EA)	ONE WAY AMBER (EA)		
			SOLID WHITE EDGE (FT)	SOLID YELLOW EDGE (FT)	SKIP - DASH WHITE (FT)	SOLID YELLOW (FT)	SKIP DASH WHITE (FT)	SOLID WHITE (FT)	SOLID WHITE (FT)	SOLID WHITE (FT)	SKIP -DASH WHITE (FT)				SOLID YELLOW (FT)
STA	TO	STA	(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(EA)	(EA)	(EA)		
BRIDGE WORK															
191+73.00	TO	211+21.00	3896	3896	974										
231+30.00	TO	234+50.00						640	160	640					
255+30.00	TO	258+60.00						660	165	660					
317+70.00	TO	324+40.00						1340	335	1340					
334+20.00	TO	337+50.00						660	165	660					
400+10.00	TO	402+85.00						550	138	550					
CD LANE @ RTE 203 BRIDGE WORK															
318+07.00	TO	324+19.00						1224		1224					
334+32.00	TO	337+33.00						602		602					
MAINLINE I 270 EB/WB															
120+64.22	TO	191+73.00	14218	14218	3554						355			355	
BRIDGE OMISSION															
211+21.00	TO	231+30.00	4018	4018	1005						100			100	
BRIDGE OMISSION															
234+50.00	TO	255+30.00	4160	4160	1040						104			104	
BRIDGE OMISSION															
258+60.00	TO	317+70.00	11820	11820	2955			300	175		327			296	
BRIDGE OMISSION															
324+40.00	TO	334+20.00	1960	1960	490						49			49	
BRIDGE OMISSION															
337+50.00	TO	400+10.00	12520	12520	3130			800	210		343			313	
BRIDGE OMISSION															
402+85.00	TO	515+82.00	22594		5649			100		5649	22594	571		571	
RAMPS A @ IL RTE. 3															
RAMP A-1															
4+47.00	TO	5+97.00						150							
4+47.00	TO	31+99.00	2752								19			19	
5+97.00	TO	24+69.00		1872											
23+19.00	TO	24+69.00						300							
25+50.00	TO	30+08.00						92							
RAMP A-2															
0+86.00	TO	2+40.00	154					290			12			8	
2+40.00	TO	15+15.00	1275	1275							4	5		9	
15+15.00	TO	16+52.00	137					137							
RAMP A-3															
-1+03.00	TO	2+22.00	325					175			5			5	
2+22.00	TO	10+30.00	808	808											
10+30.00	TO	11+80.00	150		50			300							
RAMP A-4															
4+35.00	TO	5+95.00						320							
2+13.00	TO	17+00.00	1487	1487							22	11		30	
RAMP A-5															
2+29.00	TO	19+64.00	1735	1735											
4+34.00	TO	5+62.00						256			25	17		20	
RAMP A-6															
1+64.00	TO	2+84.00	120					120			3			9	
2+84.00	TO	10+76.00	792	792	50			200							
RAMP A-7															
-0+82.00	TO	2+01.00	283								14				
2+01.00	TO	3+11.00	110	110				220			12				
3+11.00	TO	13+50.00	1039	1039								10		21	
RAMP A-8															
2+58.00	TO	4+08.00	150	8				150			4			20	
4+08.00	TO	21+00.00	1692	1692							8	8			
20+36.00	TO	23+50.00			63										
21+00.00	TO	25+69.00	469					348							
TOTALS			88664	63410	18896	0	254	4066	385	5676	6611	28270	1977	51	1929

PAVEMENT MARKING SCHEDULE #2

LOCATION			PREFORMED PLASTIC						POLYUREA PAVEMENT MARKING			RAISED REFLECTIVE PAVEMENT MARKER		RAISED REFLECTIVE PAVEMENT MARKER REMOVAL (EA)	
			4"		8"		12"		4"			ONE WAY CRYSTAL (EA)	ONE WAY AMBER (EA)		
			SOLID WHITE EDGE (FT)	SOLID YELLOW EDGE (FT)	SKIP - DASH WHITE (FT)	SOLID YELLOW (FT)	SKIP DASH WHITE (FT)	SOLID WHITE (FT)	SOLID WHITE (FT)	SOLID WHITE (FT)	SKIP -DASH WHITE (FT)				SOLID YELLOW (FT)
STA	TO	STA	(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(EA)	(EA)	(EA)		
RAMPS B @ IL RTE. 203															
RAMP B-1															
0+36.00	TO	16+50.00	1614							160					
16+50.00	TO	18+00.00	150	1664						300					
18+00.00	TO	24+00.00	600												
RAMP B-2															
0+28.00	TO	1+00.00	72										10	10	
1+00.00	TO	2+00.00	100							200			6	6	
2+00.00	TO	9+43.00	743	743									3	3	
RAMP B-3															
0+31.00	TO	10+09.00	978												
0+31.00	TO	7+50.00		719											
7+25.00	TO	8+31.00								212					
RAMP B-4															
00+00	TO	3+20.00	320	20						240			23	23	
3+20.00	TO	5+20.00	200	200									5		
5+20.00	TO	11+81.00	661	661											
RAMP B-5															
0+00.00	TO	1+95.00	195										10	10	
1+95.00	TO	3+50.00	155							310			11	11	
3+50.00	TO	11+86.00	1170	836									4		
CD LANE EB/WB RAMP B															
299+19.00	TO	302+80.00								72					
301+94.00	TO	309+00.00	1412	1412	75										
309+00.00	TO	318+00.00	1800	1800											
324+00.00	TO	346+87.00	4574	4574	104										
340+60.00	TO	344+50.00								78					
RAMP B-6															
0+51.00	TO	0+71.00	60	20											
0+71.00	TO	7+96.00	725	725											
7+96.00	TO	12+99.00	503							300					
RAMP B-7															
0+00.00	TO	2+22.00	222							240			20	14	
2+22.00	TO	10+71.00	881	849									5	5	
RAMP B-8															
0+13.00	TO	11+32.00	1201	1119											
11+32.00	TO	12+78.00	146							240					
RAMPS C @ IL RTE. 111															
RAMP C-1															
0+73.00	TO	2+92.00	219										15	15	
2+92.00	TO	17+75.00	1483	1483						150					
17+75.00	TO	24+62.00	687		50					300					
19+25.00	TO	22+71.00								69					
RAMP C-2															
-0+55.00	TO	2+08.00	263		50					240			19		
2+08.00	TO	13+65.00	1157	1157									8	15	
RAMP C-3															
0+57.00	TO	2+16.00	159							147			4	5	
2+16.00	TO	9+45.00	729	729											
9+45.00	TO	10+95.00	150							300					
RAMP C-4															
1+85.00	TO	6+38.00	453							200			31	11	
6+38.00	TO	19+83.00	1345	1345										23	
19+83.00	TO	21+83.00	200							200				6	
TOTALS			25327	20056	279	0	219	3739	0	0	0	0	149	36	148

FILE NAME =	USER NAME = alfordb	DESIGNED -	REVISED -
ca:\projects\ed06207\plan\pln06207a.dgn		DRAWN -	REVISED -
	PLOT SCALE = 50.0000 "/ IN.	CHECKED -	REVISED -
	PLOT DATE = 4/24/2009	DATE -	REVISED -

STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION

SCHEDULES

SCALE: SHEET NO. OF SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
270	60-(1,2,3,4)RS-2	MADISON	193	24
CONTRACT NO. 76A90			FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT	