



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 6, 2008

SUBJECT: FAU Route 9111 (Horseshoe Lake Rd.)
Project ACHSIP-ACM-9111 (001)
Section 73-15TS
Madison County
Contract No. 76B22
Item No. 183, June 13, 2008 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 7 of the Schedule of Prices.
2. Revised sheets 2, 3B, 11 and 14 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Mike Renner; R. E. Anderson,
Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 76B22

State Job # - C-98-101-07
 PPS NBR - 8-08800-1704
 County Name - MADISON - -
 Code - 119 - -
 District - 8 - -
 Section Number - 73-15TS

Project Number
 ACHSIP-ACM-9111/001/

Route
 FAU 9111

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
** 78000600	THPL PVT MK LINE 12	FOOT	390.000					
78000650	THPL PVT MK LINE 24	FOOT	177.000					
** 78001150	PAINT PVT MK LINE 12	FOOT	243.000					
78100100	RAISED REFL PAVT MKR	EACH	103.000					
78200300	PRISMATIC CURB REFL	EACH	52.000					
80300100	LOCATE UNDERGR CABLE	FOOT	80.000					
80500100	SERV INSTALL TY A	EACH	1.000					
81012300	CON T 1 PVC	FOOT	213.000					
81012500	CON T 1 1/2 PVC	FOOT	590.000					
81012600	CON T 2 PVC	FOOT	109.000					
81012700	CON T 2 1/2 PVC	FOOT	55.000					
81012800	CON T 3 PVC	FOOT	63.000					
81018500	CON P 2 GALVS	FOOT	198.000					
81018600	CON P 2 1/2 GALVS	FOOT	56.000					
81400700	HANDHOLE PCC	EACH	10.000					
81400720	DBL HANDHOLE PCC	EACH	1.000					
			** REVISED : JUNE 6, 2008					