CONTRACT NO. 94533

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
781	1YRS, 2ZRS-1	CRAWFORD	378	29
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

PIPE CULVERT SCHEDULE - CONTINUED

LOCATION			TYPE	TRENCH BACKFILL	PIPE CULVERTS															PRECAST REINFORCED CONCRETE FLARED END SECTIONS						END SECTIONS									PIPE TEES			INLETS
					RCCP							CLASS D																							375 PIPE WITH	600 PIPE WITH	750 PIPE WITH	
STATION		RT/LT /AR		CUBIC METER	TYPE 1 375 METER	TYPE 1 450 METER	TYPE 1 600 METER	TYPE 1 750 METER	TYPE 1 900 METER	TYPE 1 1500 METER	TYPE 1 300 METER	TYPE 1 375 METER	TYPE 1 450 METER	TYPE 1 525 METER	TYPE 1 600 METER	TYPE 1 675 METER	TYPE 1 750 METER	TYPE 1 900 METER	TYPE 1 1050 METER	375 EACH	450 EACH	600 EACH	750 EACH	900 EACH	1500 EACH	300 EACH	375 EACH	450 EACH	525 EACH	600 EACH	675 EACH	750 EACH	900 EACH	1050 EACH	300 RISER EACH	375 RISER EACH	375 RISER EACH	TYPE A, TY 8 GRATE EACH
STA	12+138.500	AR	PIPE CULVERTS	17.69					19.51															2													
STA	12+353.000	LT	PIPE CULVERTS										16.15															2									
STA	12+353.000	RT	PIPE CULVERTS										16.15															2									
STA	12+991.000	LT	PIPE CULVERTS										13.72															2									
STA	13+058.500	LT	PIPE CULVERTS									14.94															2										
STA	13+084.000	RT	PIPE CULVERTS									17.98															2										
STA	13+097.000	LT	PIPE CULVERTS	3.87	14.94															2																	
STA	13+127.500	LT	PIPE CULVERTS									29.26															2										
STA	13+163.500	LT	PIPE CULVERTS									15.24															2										
STA	13+205.500	LT	PIPE CULVERTS									14.94															2										
STA	13+246.000	LT	PIPE CULVERTS									16.46																									
STA	13+328.500	LT	PIPE CULVERTS									13.72															2										
STA	13+480.000	LT	PIPE CULVERTS										13.11															2									
STA	13+490.500	RT	PIPE CULVERTS									12.19															2										
STA	13+527.500	RT	PIPE CULVERTS									13.11															2										
STA	13+602.700	RT	PIPE CULVERTS										12.50															1									
STA	13+615.000	RT	PIPE CULVERTS										12.50															1									
STA	13+672.000	RT	PIPE CULVERTS													21.64														2							
STA	13+750.400	RT	PIPE CULVERTS													18.90														2							
STA	13+802.800	RT	PIPE CULVERTS													16.76														2							
STA	13+803.800	LT	PIPE CULVERTS															14.33														2					
STA	13+981.300	LT	PIPE CULVERTS													17.37														2							
STA	14+077.100	RT	PIPE CULVERTS													17.37														2							
STA	14+217.800	RT	PIPE CULVERTS									12.19															2										
STA	14+221.800	LT	PIPE CULVERTS									16.15															2										
STA	14+234.800	RT	PIPE CULVERTS									10.36															2										
STA	14+242.400	LT	PIPE CULVERTS									17.68															2										
STA	14+447.300	LT	PIPE CULVERTS									18.59																									
STA	14+447.300	RT	PIPE CULVERTS	8.40	21.95															2																	
STA	14+454.300	LT	PIPE CULVERTS									2.44						28.28									1						2				1	
STA	14+461.300	LT	PIPE CULVERTS									19.81																									
STA	14+553.800	LT	PIPE CULVERTS															15.24														2					
STA	14+600.800	LT	PIPE CULVERTS																13.72														2				
STA	14+629.900	RT	PIPE CULVERTS	5.93		17.37														2																	
STA	14+630.300	LT	PIPE CULVERTS																14.63														2				
STA	14+659.300	LT	PIPE CULVERTS																10.36														2				
STA	14+664.800	RT	PIPE CULVERTS	6.27		17.68														2																	
STA	14+696.800	RT	PIPE CULVERTS											16.15															2								
STA	14+711.600	LT	PIPE CULVERTS	7.34					12.80															2													
STA	14+725.800	RT	PIPE CULVERTS													12.80														2							
STA	14+756.800	LT	PIPE CULVERTS																11.58														2				
STA	14+763.300	RT	PIPE CULVERTS													15.85														2							
STA	14+770.800	LT	PIPE CULVERTS																12.50														2				
STA	14+861.800	RT	PIPE CULVERTS										19.51															2									
STA	14+886.300	RT	PIPE CULVERTS									15.24															2										
STA	14+926.300	LT	PIPE CULVERTS										12.80															2									
STA	14+926.300	RT	PIPE CULVERTS									12.50															2										
STA	14+981.900	LT	PIPE CULVERTS									12.80															2										
STA	15+232.300	LT	PIPE CULVERTS														17.07															2					
STA	15+321.000	LT	PIPE CULVERTS	6.72			16.46															2															
STA	15+353.800	LT	PIPE CULVERTS													9.45														2							
STA	15+450.800	RT	PIPE CULVERTS													13.41														2							
STA	15+454.800	LT	PIPE CULVERTS	7.01			16.76															2															
STA	15+509.800	LT	PIPE CULVERTS	8.20			17.98															2															
STA	15+511.800	RT	PIPE CULVERTS													10.67														2							
URBAN																																				
STA	15+595.800	LT	PIPE CULVERTS										17.07															2									

CONTINUED

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

PIPE CULVERT SCHEDULE

SCALE

DRAWN BY KOJ

DATE APRIL 18, 2008

CHECKED BY RGH

H. M. & G. NO. 4420

PLOT DATE = 4/18/2008
FILE NAME = H:\4420\70827_sch_pipe culverts.dgn