



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 9, 2014

SUBJECT: FAU Route 3565 (IL 171)  
Project ACHSIP-3565(006)  
Section B-N-5  
Cook County  
Contract No. 60T24  
Item No. 221, June 13, 2014 Letting  
Addendum B

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced page 3 of the Schedule of Prices

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, appearing to read 'Ted B. Walschleger P.E.'.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Tim Kell; D. Carl Puzey; Estimates

MS/kf

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER -

60T24

State Job # - C-91-312-12

County Name - COOK- -  
 Code - 31 - -  
 District - 1 - -  
 Section Number - B-N-5

Project Number  
 ACHSIP-3565/006/

Route  
 FAU 3565

\*REVISED: JUNE 03, 2014  
 \*\*REVISED: JUNE 09, 2014

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
Z0030850	TEMP INFO SIGNING	SQ FT	102.800				
Z0046304	P UNDR FOR STRUCT 4	FOOT	293.000				
Z0048665	RR PROT LIABILITY INS	L SUM	1.000				
Z0073510	TEMP TR SIGNAL TIMING	EACH	1.000				
**REV Z0076600	TRAINEES	HOUR	1,000.000		0.800		800.000
**REV Z0076604	TRAINEES TPG	HOUR	1,000.000		15.000		15,000.000
20100110	TREE REMOV 6-15	UNIT	21.000				
20100210	TREE REMOV OVER 15	UNIT	60.000				
20101000	TEMPORARY FENCE	FOOT	1,971.000				
20101100	TREE TRUNK PROTECTION	EACH	2.000				
20101200	TREE ROOT PRUNING	EACH	4.000				
20101350	TREE PRUN OVER 10	EACH	10.000				
20200100	EARTH EXCAVATION	CU YD	50.000				
20400800	FURNISHED EXCAVATION	CU YD	3,490.000				
20800150	TRENCH BACKFILL	CU YD	920.000				