

SUMMARY OF SCHEDULES

	SIGN REMOVAL X7240300 (EACH)	SIGN - T1 72000100 (SQ FT)	SIGN - T2 72000200 (SQ FT)	METAL POST - TA 72900100 (FOOT)	METAL POST - TB 72900200 (FOOT)	TELE SUPPORT 72800100 (FOOT)	WOOD SUPPORT 73000100 (FOOT)
MCLEAN COUNTY URBAN	8.0	444.0	12.0	180.0	224.0	0.0	560.0
DOUGLAS COUNTY URBAN	0.0	0.0	0.0	0.0	0.0	0.0	0.0
CHAMPAIGN COUNTY URBAN	4.0	391.0	24.0	128.0	912.0	0.0	118.0
VERMILION COUNTY URBAN	7.0	216.0	12.0	0.0	224.0	302.0	18.0
URBAN SUB-TOTALS	19.0 (EACH)	1051.0 (SQ FT)	48.0 (SQ FT)	308.0 (FOOT)	1360.0 (FOOT)	302.0 (FOOT)	696.0 (FOOT)
MCLEAN COUNTY RURAL	11.0	641.0	0.0	360.0	0.0	0.0	910.0
DOUGLAS COUNTY RURAL	24.0	98.0	0.0	120.0	0.0	0.0	62.0
CHAMPAIGN COUNTY RURAL	14.0	380.0	0.0	384.0	0.0	236.0	128.0
VERMILION COUNTY RURAL	7.0	474.0	0.0	324.0	0.0	520.0	104.0
RURAL SUB-TOTALS	56.0 (EACH)	1593.0 (SQ FT)	0.0 (SQ FT)	1188.0 (FOOT)	0.0 (FOOT)	756.0 (FOOT)	1204.0 (FOOT)
FINAL TOTALS	75.0 (EACH)	2644.0 (SQ FT)	48.0 (SQ FT)	1496.0 (FOOT)	1360.0 (FOOT)	1058.0 (FOOT)	1900.0 (FOOT)