



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 5, 2013

SUBJECT: FAP Route 333 (IL 120)
Section 15-RS-12
McHenry County
Contract No. 60N54
Item No. 23, June 14, 2013 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised page ii of the Table of Contents to the Special Provisions.
3. Revised pages 1 & 136 to the Special Provisions.
4. Revised sheets 1, 3, 4, 5, 15, & 16 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Mike Renner; Estimates

MS/ks

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60N54

State Job # - C-91-324-11

Project Number

Route

County Name - MCHENRY- -

FAP 333

Code - 111 - -

*REVISED: JUNE 3, 2013

District - 1 - -

Section Number - 15-RS-12

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X2020110	GRADING & SHAP SHLDRS	UNIT	118.000				
X6030310	FR & LIDS ADJUST SPL	EACH	85.000				
Z0004562	COMB C C&G REM & REPL	FOOT	100.000				
Z0018500	DRAINAGE STR CLEANED	EACH	70.000				
Z0030850	TEMP INFO SIGNING	SQ FT	154.200				
Z0048665	RR PROT LIABILITY INS	L SUM	1.000				
Z0076604	TRAINEES TPG	HOUR	500.000				
20201200	REM & DISP UNS MATL	CU YD	185.000				
20400800	FURNISHED EXCAVATION	CU YD	100.000				
21101615	TOPSOIL F & P 4	SQ YD	1,667.000				
21400100	GRADING & SHAP DITCH	FOOT	800.000				
25000210	SEEDING CL 2A	ACRE	0.300				
25000400	NITROGEN FERT NUTR	POUND	31.000				
25000600	POTASSIUM FERT NUTR	POUND	31.000				
25100630	EROSION CONTR BLANKET	SQ YD	1,667.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60N54

State Job # - C-91-324-11

Project Number

Route

County Name - MCHENRY - -

FAP 333

Code - 111 - -

*REVISED: JUNE 3, 2013

District - 1 - -

Section Number - 15-RS-12

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
*REV 40600200	BIT MATLS PR CT	TON	80.000				
*REV 40600300	AGG PR CT	TON	475.000				
*REV 40600400	MIX CR JTS FLANGEWYS	TON	604.000				
*REV 40600827	P LB MM IL-4.75 N50	TON	4,937.000				
40600895	CONSTRUC TEST STRIP	EACH	2.000				
*REV 40600982	HMA SURF REM BUTT JT	SQ YD	782.000				
40601005	HMA REPL OVER PATCH	TON	276.000				
*REV 40603340	HMA SC "D" N70	TON	9,918.000				
42001300	PROTECTIVE COAT	SQ YD	33.000				
*REV 44000158	HMA SURF REM 2 1/4	SQ YD	117,850.000				
44002209	HMA RM OV PATCH 2 1/4	SQ YD	2,190.000				
44201761	CL D PATCH T1 10	SQ YD	100.000				
44201765	CL D PATCH T2 10	SQ YD	460.000				
44201769	CL D PATCH T3 10	SQ YD	760.000				
44201771	CL D PATCH T4 10	SQ YD	870.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60N54

State Job # - C-91-324-11

Project Number

Route

County Name - MCHENRY - -

FAP 333

Code - 111 - -

*REVISED: JUNE 3, 2013

District - 1 - -

Section Number - 15-RS-12

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
48101500	AGGREGATE SHLDS B 6	SQ YD	90.000				
48102100	AGG WEDGE SHLD TYPE B	TON	1,182.000				
60300105	FR & GRATES ADJUST	EACH	10.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	3.000				
63200310	GUARDRAIL REMOV	FOOT	150.000				
67000400	ENGR FIELD OFFICE A	CAL MO	6.000				
67100100	MOBILIZATION	L SUM	1.000				
70100460	TRAF CONT-PROT 701306	L SUM	1.000				
70100600	TRAF CONT-PROT 701336	L SUM	1.000				
70102620	TR CONT & PROT 701501	L SUM	1.000				
70102622	TR CONT & PROT 701502	L SUM	1.000				
70102625	TR CONT & PROT 701606	L SUM	1.000				
70102635	TR CONT & PROT 701701	L SUM	1.000				
70106800	CHANGEABLE MESSAGE SN	CAL MO	12.000				
*REV 70300100	SHORT TERM PAVT MKING	FOOT	40,314.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60N54

State Job # - C-91-324-11

Project Number

Route

County Name - MCHENRY - -

FAP 333

Code - 111 - -

*REVISED: JUNE 3, 2013

District - 1 - -

Section Number - 15-RS-12

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
*REV 70300210	TEMP PVT MK LTR & SYM	SQ FT	1,168.000				
*REV 70300220	TEMP PVT MK LINE 4	FOOT	193,743.000				
*REV 70300240	TEMP PVT MK LINE 6	FOOT	10,743.000				
*REV 70300260	TEMP PVT MK LINE 12	FOOT	6,039.000				
70300280	TEMP PVT MK LINE 24	FOOT	870.000				
*REV 70301000	WORK ZONE PAVT MK REM	SQ FT	78,899.000				
*REV 78000100	THPL PVT MK LTR & SYM	SQ FT	1,168.000				
*REV 78000200	THPL PVT MK LINE 4	FOOT	96,646.000				
*REV 78000400	THPL PVT MK LINE 6	FOOT	5,147.000				
78000500	THPL PVT MK LINE 8	FOOT	450.000				
*REV 78000600	THPL PVT MK LINE 12	FOOT	3,019.000				
78000650	THPL PVT MK LINE 24	FOOT	435.000				
*REV 78100100	RAISED REFL PAVT MKR	EACH	1,066.000				
78201000	TERMINAL MARKER - DA	EACH	3.000				
*REV 78300200	RAISED REF PVT MK REM	EACH	1,066.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60N54

State Job # - C-91-324-11

Project Number

Route

County Name - MCHENRY - -

FAP 333

Code - 111 - -

*REVISED: JUNE 3, 2013

District - 1 - -

Section Number - 15-RS-12

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
88600600	DET LOOP REPL	FOOT	313.000				

PORTLAND CEMENT CONCRETE (BDE)..... 73
QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE)..... 114
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 131
REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE) 135
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 136
TRACKING THE USE OF PESTICIDES (BDE) 137
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 137
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION (TPG)
..... 137
UTILITY COORDINATION AND CONFLICTS (BDE) 140
WARM MIX ASPHALT (BDE) 146
WEEKLY DBE TRUCKING REPORTS (BDE) 152
WORKING DAYS (BDE) 152
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)..... 152

Revised 6-5-2013

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction", Adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials", in effect on the date of invitation for bids; and the "Supplemental Specifications and Recurring Special Provisions" indicated on the Check Sheet included herein which apply to and govern the construction of FAP 333(IL 120), Section (15-RS-12) in McHenry County, Contract 60N54, and in case of conflict with any part, or parts, of said specifications, the said Special Provisions shall take precedence and shall govern.

IL 120 (WASHINGTON ST) – ROADWAY RESURFACING McHENRY COUNTY CONTRACT NO: 60N54

LOCATION OF PROJECT

The resurfacing project of IL 120 begins approximately 300 feet east of US 14 and extends in an easterly direction through the City of Woodstock and then north for 35,075 feet (6.643 miles) to 18 feet south of Charles Rd. ***A project omission starts approximately 360 feet west of Flemming Road and ends approximately 1,075 feet east of Flemming Road resulting in a net length of 33,260 feet (6.299 miles).*** The project is located in the City of Woodstock, McHenry County.

DESCRIPTION OF PROJECT

The project consists of pavement patching, hot-mix asphalt removal and replacement, detector loop replacement, resurfacing with polymerized leveling binder and HMA surface course, thermoplastic pavement marking, guardrail terminals, raised reflective pavement markers, and all incidental and collateral work necessary to complete the project as shown on the plans and described herein.

MAINTENANCE OF ROADWAYS

Effective: September 30, 1985

Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal maintenance of all existing roadways within the limits of the improvement. This normal maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow removal operations. Traffic control and protection for maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such items, including the accompanying traffic control and protection required by the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.

Revised 6-5-2013

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: April 2, 2005

Revised: April 1, 2011

To account for the preparatory work and operations necessary for the movement of subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other work or operations that must be performed or costs incurred when beginning work approved for subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on form BC 260A submitted for the approval of the subcontractor's work.

The mobilization payment to the subcontractor is an advance payment of the reported amount of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, the amount of the advance payment will be deducted from future progress payments.

This provision shall be incorporated directly or by reference into each subcontract approved by the Department.

Revised 6-5-2013