



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 5, 2013

SUBJECT: FAI Route 39 (I-39 Southbound)  
Project NHPP-0039(03)  
Section 57 (2, 3) RS (SB)  
McLean County  
Contract No. 70634  
Item No. 67, June 14, 2013 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised Table of Contents page iii.
3. Revised pages (118-123) & (152-167) of the special provisions.
4. Revised plans sheets No. 13 & 17.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E.  
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger P.E.'.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Mike Renner; D. Carl Puzey; Estimates

HM/ks

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 70634

State Job # - C-95-004-07

County Name - MCLEAN - -

Code - 113 - -

District - 5 - -

Section Number - 57(2,3)RS(SB)

Project Number

NHPP-0039/033/

\*REVISED: JUNE 4, 2013

Route

FAI 39

| Item Number | Pay Item Description  | Unit of Measure | Quantity   | x | Unit Price | = | Total Price |
|-------------|-----------------------|-----------------|------------|---|------------|---|-------------|
| XZ193400    | SURVEY MARKER T2 SPL  | EACH            | 4.000      |   |            |   |             |
| X0323583    | SPEED INDICATOR SIGN  | CAL DA          | 100.000    |   |            |   |             |
| X0326271    | SUBGRADE REPAIR       | SQ YD           | 730.000    |   |            |   |             |
| X5012650    | CONC HDWL REM SPL     | EACH            | 70.000     |   |            |   |             |
| X6330200    | VERT ADJ TR B TERM    | EACH            | 2.000      |   |            |   |             |
| X6330900    | VERT ADJ OF GUARDRAIL | FOOT            | 212.500    |   |            |   |             |
| X6350120    | DELINEATOR REMOVAL    | EACH            | 100.000    |   |            |   |             |
| X7010216    | TRAF CONT & PROT SPL  | L SUM           | 1.000      |   |            |   |             |
| X7015005    | CHANGEABLE MESSAGE SN | CAL DA          | 35.000     |   |            |   |             |
| X7830070    | GRV RCSD PVT MRKG 5   | FOOT            | 31,430.000 |   |            |   |             |
| X7830076    | GRV RCSD PVT MRKG 9   | FOOT            | 4,310.000  |   |            |   |             |
| X7830078    | GRV RCSD PVT MRKG 13  | FOOT            | 790.000    |   |            |   |             |
| Z0013798    | CONSTRUCTION LAYOUT   | L SUM           | 1.000      |   |            |   |             |
| Z0034105    | MATL TRANSFER DEVICE  | TON             | 17,320.000 |   |            |   |             |
| Z0040530    | PIPE UNDERDRAIN REMOV | FOOT            | 31,300.000 |   |            |   |             |

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 70634

State Job # - C-95-004-07

County Name - MCLEAN - -

Code - 113 - -

District - 5 - -

Section Number - 57(2,3)RS(SB)

Project Number

NHPP-0039/033/

Route

FAI 39

\*REVISED: JUNE 4, 2013

| Item Number   | Pay Item Description  | Unit of Measure | Quantity   | x | Unit Price | = | Total Price |
|---------------|-----------------------|-----------------|------------|---|------------|---|-------------|
| Z0055605      | RUBBLIZING PCC PAVT   | SQ YD           | 35,990.000 |   |            |   |             |
| *DEL Z0076600 | TRAINEES              | HOURL           | 1,000.000  |   | 0.800      |   | 800.000     |
| *DEL Z0076604 | TRAINEES TPG          | HOURL           | 1,000.000  |   | 10.000     |   | 10,000.000  |
| 20200100      | EARTH EXCAVATION      | CU YD           | 310.000    |   |            |   |             |
| 20400800      | FURNISHED EXCAVATION  | CU YD           | 4,060.000  |   |            |   |             |
| 25000210      | SEEDING CL 2A         | ACRE            | 10.500     |   |            |   |             |
| 25000350      | SEEDING CL 7          | ACRE            | 10.500     |   |            |   |             |
| 25000400      | NITROGEN FERT NUTR    | POUND           | 910.000    |   |            |   |             |
| 25000500      | PHOSPHORUS FERT NUTR  | POUND           | 910.000    |   |            |   |             |
| 25000600      | POTASSIUM FERT NUTR   | POUND           | 910.000    |   |            |   |             |
| 25100115      | MULCH METHOD 2        | ACRE            | 21.000     |   |            |   |             |
| 25100630      | EROSION CONTR BLANKET | SQ YD           | 250.000    |   |            |   |             |
| 28000250      | TEMP EROS CONTR SEED  | POUND           | 1,020.000  |   |            |   |             |
| 28000305      | TEMP DITCH CHECKS     | FOOT            | 40.000     |   |            |   |             |
| 28000400      | PERIMETER EROS BAR    | FOOT            | 1,990.000  |   |            |   |             |

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 70634

State Job # - C-95-004-07

County Name - MCLEAN - -

Code - 113 - -

District - 5 - -

Section Number - 57(2,3)RS(SB)

Project Number

NHPP-0039/033/

\*REVISED: JUNE 4, 2013

Route

FAI 39

| Item Number | Pay Item Description  | Unit of Measure | Quantity   | x | Unit Price | = | Total Price |
|-------------|-----------------------|-----------------|------------|---|------------|---|-------------|
| 28000500    | INLET & PIPE PROTECT  | EACH            | 10.000     |   |            |   |             |
| 40600100    | BIT MATLS PR CT       | GALLON          | 15,000.000 |   |            |   |             |
| 40600895    | CONSTRUC TEST STRIP   | EACH            | 3.000      |   |            |   |             |
| 40600985    | PCC SURF REM BUTT JT  | SQ YD           | 480.000    |   |            |   |             |
| 40600990    | TEMPORARY RAMP        | SQ YD           | 1,230.000  |   |            |   |             |
| 40603092    | HMA BC IL-19.0 FG N90 | TON             | 7,820.000  |   |            |   |             |
| 40603243    | P HMA BC IL19.0FGN90  | TON             | 4,960.000  |   |            |   |             |
| 40603545    | P HMA SC "D" N90      | TON             | 4,540.000  |   |            |   |             |
| 40800010    | BIT MATLS PR CT       | GALLON          | 15.000     |   |            |   |             |
| 40800030    | AGG PR CT             | TON             | 1.000      |   |            |   |             |
| 40800050    | INCIDENTAL HMA SURF   | TON             | 65.000     |   |            |   |             |
| 44004250    | PAVED SHLD REMOVAL    | SQ YD           | 3,770.000  |   |            |   |             |
| 44200988    | CL B PATCH T4 11      | SQ YD           | 8,680.000  |   |            |   |             |
| 44201000    | CL B PATCH T4 12      | SQ YD           | 1,120.000  |   |            |   |             |
| 44201299    | DOWEL BARS 1 1/2      | EACH            | 5,300.000  |   |            |   |             |

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 70634

State Job # - C-95-004-07

County Name - MCLEAN - -

Code - 113 - -

District - 5 - -

Section Number - 57(2,3)RS(SB)

Project Number

NHPP-0039/033/

\*REVISED: JUNE 4, 2013

Route

FAI 39

| Item Number | Pay Item Description  | Unit of Measure | Quantity   | x | Unit Price | = | Total Price |
|-------------|-----------------------|-----------------|------------|---|------------|---|-------------|
| 44201773    | CL D PATCH T1 11      | SQ YD           | 44.000     |   |            |   |             |
| 44201777    | CL D PATCH T2 11      | SQ YD           | 310.000    |   |            |   |             |
| 44201781    | CL D PATCH T3 11      | SQ YD           | 116.000    |   |            |   |             |
| 44201783    | CL D PATCH T4 11      | SQ YD           | 50.000     |   |            |   |             |
| 44213100    | PAVEMENT FABRIC       | SQ YD           | 9,800.000  |   |            |   |             |
| 44213200    | SAW CUTS              | FOOT            | 24,310.000 |   |            |   |             |
| 44213204    | TIE BARS 3/4          | EACH            | 5,840.000  |   |            |   |             |
| 48203100    | HMA SHOULDERS         | TON             | 10,050.000 |   |            |   |             |
| 48300300    | PCC SHOULDERS 8       | SQ YD           | 2,740.000  |   |            |   |             |
| 48300515    | PCC SHOULDERS 10 3/4  | SQ YD           | 500.000    |   |            |   |             |
| 48300700    | PCC SHOULDERS 12      | SQ YD           | 540.000    |   |            |   |             |
| 60100060    | CONC HDWL FOR P DRAIN | EACH            | 70.000     |   |            |   |             |
| 60100076    | SHOULDER REM/REPL 11  | FOOT            | 30,510.000 |   |            |   |             |
| 60107600    | PIPE UNDERDRAINS 4    | FOOT            | 30,010.000 |   |            |   |             |
| 60108100    | PIPE UNDERDRAIN 4 SP  | FOOT            | 1,150.000  |   |            |   |             |

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 70634

State Job # - C-95-004-07

County Name - MCLEAN - -

Code - 113 - -

District - 5 - -

Section Number - 57(2,3)RS(SB)

Project Number

NHPP-0039/033/

Route

FAI 39

\*REVISED: JUNE 4, 2013

| Item Number | Pay Item Description  | Unit of Measure | Quantity   | x | Unit Price | = | Total Price |
|-------------|-----------------------|-----------------|------------|---|------------|---|-------------|
| 60300105    | FR & GRATES ADJUST    | EACH            | 1.000      |   |            |   |             |
| 63000001    | SPBGR TY A 6FT POSTS  | FOOT            | 762.500    |   |            |   |             |
| 63000360    | LSG OV CUL 18'9" SPAN | FOOT            | 168.750    |   |            |   |             |
| 63100045    | TRAF BAR TERM T2      | EACH            | 4.000      |   |            |   |             |
| 63100070    | TRAF BAR TERM T5      | EACH            | 1.000      |   |            |   |             |
| 63100085    | TRAF BAR TERM T6      | EACH            | 2.000      |   |            |   |             |
| 63100167    | TR BAR TRM T1 SPL TAN | EACH            | 5.000      |   |            |   |             |
| 63200310    | GUARDRAIL REMOV       | FOOT            | 1,395.000  |   |            |   |             |
| 63400105    | GUARD POSTS           | EACH            | 8.000      |   |            |   |             |
| 63500105    | DELINEATORS           | EACH            | 100.000    |   |            |   |             |
| 64200116    | SHOULDER RUM STRIP 16 | FOOT            | 26,970.000 |   |            |   |             |
| 67000400    | ENGR FIELD OFFICE A   | CAL MO          | 6.000      |   |            |   |             |
| 67100100    | MOBILIZATION          | L SUM           | 1.000      |   |            |   |             |
| 70103815    | TR CONT SURVEILLANCE  | CAL DA          | 55.000     |   |            |   |             |
| 70300220    | TEMP PVT MK LINE 4    | FOOT            | 30,190.000 |   |            |   |             |

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 70634

State Job # - C-95-004-07

County Name - MCLEAN - -

Code - 113 - -

District - 5 - -

Section Number - 57(2,3)RS(SB)

Project Number

NHPP-0039/033/

Route

FAI 39

\*REVISED: JUNE 4, 2013

| Item Number | Pay Item Description  | Unit of Measure | Quantity   | x | Unit Price | = | Total Price |
|-------------|-----------------------|-----------------|------------|---|------------|---|-------------|
| 70300250    | TEMP PVT MK LINE 8    | FOOT            | 4,310.000  |   |            |   |             |
| 70300260    | TEMP PVT MK LINE 12   | FOOT            | 790.000    |   |            |   |             |
| 70301000    | WORK ZONE PAVT MK REM | SQ FT           | 13,730.000 |   |            |   |             |
| 78003110    | PREF PL PM TB LINE 4  | FOOT            | 3,560.000  |   |            |   |             |
| 78009004    | MOD URETH PM LINE 4   | FOOT            | 31,430.000 |   |            |   |             |
| 78009008    | MOD URETH PM LINE 8   | FOOT            | 4,310.000  |   |            |   |             |
| 78009012    | MOD URETH PM LINE 12  | FOOT            | 790.000    |   |            |   |             |
| 78100100    | RAISED REFL PAVT MKR  | EACH            | 380.000    |   |            |   |             |
| 78100105    | RAISED REF PVT MKR BR | EACH            | 50.000     |   |            |   |             |
| 78200410    | GUARDRAIL MKR TYPE A  | EACH            | 24.000     |   |            |   |             |
| 78201000    | TERMINAL MARKER - DA  | EACH            | 11.000     |   |            |   |             |
| 78300100    | PAVT MARKING REMOVAL  | SQ FT           | 920.000    |   |            |   |             |
| 78300200    | RAISED REF PVT MK REM | EACH            | 390.000    |   |            |   |             |

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) ..... 118  
UTILITY COORDINATION AND CONFLICTS (BDE) ..... 123  
WARM MIX ASPHALT (BDE) ..... 128  
WEEKLY DBE TRUCKING REPORTS (BDE)..... 132  
WORKING DAYS (BDE)..... 133  
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ..... 133  
FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)..... 136  
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ..... 140  
STORM WATER POLLUTION PREVENTION PLAN..... 144

REVISED 6-5-2013



### **TEMPORARY EROSION AND SEDIMENT CONTROL (BDE)**

Effective: January 1, 2012

Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read:

- “ (f) Temporary Erosion Control Seeding. This system consists of seeding all erodible/bare areas to minimize the amount of exposed surface area. Seed bed preparation will not be required if the surface of the soil is uniformly smooth and in a loose condition. Light disking shall be done if the soil is hard packed or caked. Erosion rills greater than 1 in. (25 mm) in depth shall be filled and area blended with the surrounding soil. Fertilizer nutrients will not be required.”

Delete the last sentence of Article 280.08(e) of the Standard Specifications.

### **TRACKING THE USE OF PESTICIDES (BDE)**

Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides, insecticides, algaecides, and fungicides, the Contractor shall complete and return to the Engineer, Operations form “OPER 2720”.”

### **TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)**

Effective: August 1, 2011

Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard Specifications to read:

“The daily monetary deduction will be \$2,500.”

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

**UTILITY COORDINATION AND CONFLICTS (BDE)**

Effective: April 1, 2011

Revised: January 1, 2012

Revise Article 105.07 of the Standard Specifications to read:

**“105.07 Cooperation with Utilities.** The Department reserves the right at any time to allow work by utilities on or near the work covered by the contract. The Contractor shall conduct his/her work so as not to interfere with or hinder the progress or completion of the work being performed by utilities. The Contractor shall also arrange the work and shall place and dispose of the materials being used so as not to interfere with the operations of utility work in the area.

The Contractor shall cooperate with the owners of utilities in their removal and rearrangement operations so work may progress in a reasonable manner, duplication or rearrangement of work may be reduced to a minimum, and services rendered by those parties will not be unnecessarily interrupted.

The Contractor shall coordinate with any planned utility adjustment or new installation and the Contractor shall take all precautions to prevent disturbance or damage to utility facilities. Any failure on the part of the utility owner, or their representative, to proceed with any planned utility adjustment or new installation shall be reported promptly by the Contractor to the Engineer.”

Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications to read:

“When the Contractor encounters unexpected regulated substances due to the presence of utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall apply.”

Revise Article 107.31 of the Standard Specification to read:

**“107.31 Reserved.”**

Add the following four Articles to Section 107 of the Standard Specifications:

**“107.37 Locations of Utilities within the Project Limits.** All known utilities existing within the limits of construction are either indicated on the plans or visible above ground. For the purpose of this Article, the limits of proposed construction are defined as follows:

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway.

- (1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft (600 mm) distant at right angles from the plan or revised slope limits.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013



This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

Revised 6-5-2013



This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

This page intended to be left blank.

This page intended to be left blank.

Revised 6-5-2013

This page intended to be left blank.

This page intended to be left blank.

Revised 6-5-2013