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72E03

 LOCATION
 MB) / CE / PE /(FE

 ENTRANCE OFTYPE

EARTH)

 / PCC / HMA /(AGG.

 MATERIALEXIST.
"A"

WIDTH

"B"

WIDTH

 "C"SHOULDER

 OF EDGEOUTSIDE

 FROMDISTANCE

JOINT

 BUTT -REMOVAL

 SURF.HMA

REMOVAL

PAVEMENT

DRIVEWAY

AREA

ENTRANCE

PROPOSED

 DEPTHSURFACE

 CONC.HMA

 CRSE.SURFACE

 HMAINCIDENTAL

 COAT)(PRIME

MATERIALS

AGGREGATE

 COAT)(PRIME

MATERIALS

BITUMINOUS

(FOOT) (FOOT) (FOOT)  YD.)(SQ.  YD.)(SQ.  YD.)(SQ. (INCH) (TON) (TON) (TON)

 MAINLINE 136,US

 250+16.38LT. PE PCC - -  IMPROVEMENTNO

 250+76.82LT. PE PCC - -  IMPROVEMENTNO

 252+94.50LT. PE PCC - -  IMPROVEMENTNO

 256+87.18LT. PE PCC - -  IMPROVEMENTNO

 260+20.59RT. PE PCC - -  IMPROVEMENTNO

 261+17.77RT. PE PCC - -  IMPROVEMENTNO

 1+18.56RT. PE PCC - -  IMPROVEMENTNO

 1+47.82LT. PE PCC - -  IMPROVEMENTNO

 1+75.01RT. PE PCC - -  IMPROVEMENTNO

 2+72.51RT. PE PCC - -  IMPROVEMENTNO

 2+80.83LT. PE PCC - -  IMPROVEMENTNO

 LEG SOUTH 29,IL

 668+55.58RT. CE HMA 48.2 36.4 6.3 29.61 1.75 2.90 0.06 0.01

 668+65.65LT. FE EARTH - -  IMPROVEMENTNO

 669+38.87RT. FE EARTH - -  IMPROVEMENTNO

 669+56.44LT. FE EARTH - -  IMPROVEMENTNO

        TOTALS= 96.42 156.41 55.98 0.47 0.09

  (CONTINUED)ENTRANCE IMPROVEMENT SCHEDULE


