

SIGN REMOVAL											
STATION	DESCRIPTION	REMOVE SIGN PANEL ASSEMBLY		REMOVE SIGN PANEL		RELOCATE SIGN PANEL ASSEMBLY		RELOCATE SIGN PANEL		REMOVE GROUND MOUNTED SIGN SUPPORT	WOOD SIGN SUPPORT
		TYPE A EACH	TYPE B EACH	TYPE 1 SQ FT	TYPE 2 SQ FT	TYPE A EACH	TYPE B EACH	TYPE 1 SQ FT	TYPE 2 SQ FT		
IL ROUTE 3											
2163+47.57	39.9 RIGHT		1		12					1	
2165+00.14	38.5 RIGHT		1		12					1	
2166+10.85	35.7 LEFT	1		5						1	
2166+95.41	38.8 RIGHT		1		13					1	
2166+95.96	55.1 LEFT	1		6						1	
2170+00.49	38.5 LEFT		1		12					1	
ILLINOIS AVENUE											
19+00.91	18.7 RIGHT		1	6						1	
				4							
20+90.72	21.8 LEFT		1	6						1	
				4							
IL ROUTE 156											
5+50.55	48.0 RIGHT	1		2						1	
				2							
5+84.63	25.5 LEFT	1		8						1	
6+07.78	27.0 LEFT		1	6						1	
				4							
				5							
6+17.55	67.9 RIGHT	1		6						1	
7+17.49	21.1 RIGHT	1		9						1	
7+47.95	27.2 LEFT	1		2						1	
				5							
7+64.84	38.6 RIGHT	1		4						1	
7+90.47	41.6 RIGHT		1	6						1	
				6							
8+29.03	22.4 RIGHT	1		2						1	
				4							
8+59.38	28.5 LEFT	1		5						1	
ILLINOIS AVENUE											
19+50.95	23.0 RIGHT		1	6						1	
				4							
20+50.66	20.0 LEFT		1	6						1	
				4							
21+74.16	22.0 RIGHT	1		3						1	
GALL ROAD / N MOORE STREET											
495+86.37	24.0 RIGHT	1		6						1	
				2							
497+22.74	14.2 LEFT	1		5						1	
497+99.99	27.8 RIGHT	1		9						1	
499+29.95	24.5 LEFT					1		2		1	17
								2			
								2			17
								2			
500+82.36	40.7 LEFT	1		6						1	
501+77.12	18.7 RIGHT	1		5						1	
502+03.17	27.0 LEFT	1		9						1	
N MOORE STREET											
600+46.16	23.0 LEFT	1		6						1	
601+95.64	19.5 RIGHT	1		5						1	
601+96.62	21.0 LEFT	1		9						1	
N MARKET STREET											
201+61.28	42.5 LEFT					1		2		1	15
201+74.75	46.3 LEFT	1		6						1	
				2							
202+24.08	45.9 LEFT	1		3						1	
202+69.87	43.1 LEFT	1		3						1	
202+78.88	32.3 RIGHT					1		2		1	16
203+14.56	39.7 LEFT	1		3						1	
203+67.41	38.0 LEFT	1		3						1	
203+94.23	34.5 RIGHT	1		5						1	
204+06.15	37.3 LEFT	1		3						1	
204+53.05	32.7 LEFT	1		3						1	
205+00.27	33.1 LEFT		1	3						1	
				8							
SUBTOTAL		28	11	234	49	3	0	12	0	42	65
TOTAL		62	27	701	88	23	11	168	94	120	400

LAST SAVED = 1/25/2013
 PEN TABLE = V:\pen.tbl
 PLOT DRIVER = pdfnclayers.pltcf9

FILE NAME =	USER NAME = beriechmann	DESIGNED -	REVISED -
I:\1001100\Phase II - 76817\Cad\T\Plans\005_0876817-sht-schedule.dgn		DRAWN -	REVISED -
	PLOT SCALE = 100.0000' / 1"	CHECKED -	REVISED -
	PLOT DATE = 1/25/2013 3:29:03 PM	DATE -	REVISED -

STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION



SCHEDULES OF QUANTITIES

SIGN REMOVAL

SCALE: NONE

SHEET NO. 32 OF 32 SHEETS STA. TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
312	68-WRS-1	MONROE	760	80
CONTRACT NO. 76817			ILLINOIS FED. AID PROJECT	