BARRIER REMOVAL SCHEDULE

LOCATION			GUARDRAIL REMOVAL SPECIAL	REMOVE IMPACT ATTENUATOR SAND MODULE	REMOVE IMPACT ATTENUATORS, SALVAGE
STATION TO STATION			FOOT	EACH	EACH
STA. 233+94.0 TO STA. 235+54.3	EB	OUTSIDE	160		
STA. 234+23.4 TO STA. 237+63.6	EB	INSIDE	340		
STA. 234+28.6 TO STA. 238+73.7	WB	INSIDE	445.5		
STA. 234+29.0 TO STA. 236+34.0	WB	OUTSIDE	208		
STA. 249+36.4 TO STA. 252+61.6	WB	INSIDE	325.5		
STA. 252+04.2 TO STA. 255+24.6	EB	INSIDE	320		
STA. 252+12.9 TO STA. 255+35.9	EB	OUTSIDE	321.5		
STA. 258+25.5 TO STA. 261+46.5	WB	OUTSIDE	322.5		
STA. 258+37.9 TO STA. 261+59.9	WB	INSIDE	322.5		
STA. 296+78.2 TO STA. 299+57.2	EB	INSIDE	279		
STA. 297+80.8 TO STA. 299+57.1	EB	OUTSIDE	176.5		
STA. 304+46.4 TO STA. 304+67.4	EB	MAINLINE (OUTSIDE)/ RAMP LANE (INSIDE)			1
STA. 307+71.0 TO STA. 309+21.0	EB	INSIDE	150		
STA. 307+88.0 TO STA. 309+25.5	EB	OUTSIDE	138.5		
STA. 313+67.7 TO STA. 317+85.7	EB	INSIDE	418		
STA. 315+51.4 TO STA. 318+28.1	WB	OUTSIDE	286		
STA. 315+78.7 TO STA. 317+86.1	EB	OUTSIDE	207.5		
STA. 315+93.9 TO STA. 317+92.4	WB	INSIDE	198.5		
STA. 323+01.4 TO STA. 334+63.3	EB	RAMP B-8 (OUTSIDE)	1331		
STA. 324+01.9 TO STA. 327+16.4	EB	OUTSIDE	309		
STA. 324+37.6 TO STA. 334+17.0	EB	INSIDE	982.5		
STA. 324+43.9 TO STA. 327+27.9	WB	OUTSIDE	284		
STA. 324+44.3 TO STA. 330+42.1	WB	INSIDE	597		
STA. 330+94.5 TO STA. 334+09.2	WB	OUTSIDE	322.5		
STA. 332+14.0 TO STA. 334+06.4	WB	INSIDE	191.5		
STA. 337+23.6 TO STA. 340+32.7	WB	OUTSIDE	302.5		
STA. 337+51.9 TO STA. 341+13.0	WB	INSIDE	358.5		
STA. 341+56.1 TO STA. 341+78.8	WB	MAINLINE (OUTSIDE)/ RAMP LANE (INSIDE)			1
STA. 343+40.6 TO STA. 345+46.4	WB	OUTSIDE	204		
STA. 343+57.4 TO STA. 345+00.4	WB	INSIDE	142.5		
STA. 386+11.4 TO STA. 387+64.4	EB	INSIDE	153		
STA. 386+15.0 TO STA. 387+67.6	EB	OUTSIDE	153		
STA. 397+94.8 TO STA. 400+04.8	EB	OUTSIDE	212.5		
STA. 398+43.4 TO STA. 399+99.3	EB	INSIDE	159		
STA. 398+78.6 TO STA. 400+37.0	WB	OUTSIDE	158.5		
STA. 402+52.9 TO STA. 404+06.8	EB	OUTSIDE	152		
STA. 402+82.6 TO STA. 404+59.1	EB	INSIDE	176.5		
STA. 402+85.2 TO STA. 404+89.1	WB	OUTSIDE	206		
STA. 402+90.7 TO STA. 407+21.7	WB	INSIDE	431		
STA. 412+00.6 TO STA. 414+79.6	EB	INSIDE	279		
STA. 414+40.5 TO STA. 417+18.0	WB	INSIDE	277.5		
STA. 423+50.7 TO STA. 425+40.7	EB	INSIDE	190		
STA. 425+51.5 TO STA. 427+79.0	WB	INSIDE	227.5		
SUBTOTAL A			13004	0	2

LOCATION			GUARDRAIL REMOVAL SPECIAL	REMOVE IMPACT ATTENUATOR SAND MODULE	REMOVE IMPACT ATTENUATORS, SALVAGE
STATION TO STATION			FOOT	EACH	EACH
STA. 428+64.4 TO STA. 430+68.3	WB	OUTSIDE	204		
STA. 433+82.2 TO STA. 435+34.7	EB	INSIDE	152.5		
STA. 435+49.7 TO STA. 437+76.9	WB	INSIDE	227.5		
STA. 445+16.6 TO STA. 445+36.3	EB	MAINLINE (OUTSIDE)/ RAMP LANE (INSIDE)		1	
STA. 462+56.0 TO STA. 468+76.0	EB	RAMP LANE (INSIDE)	620		
STA. 463+08.6 TO STA. 468+34.6	EB	OUTSIDE	526		
STA. 464+28.1 TO STA. 469+67.8	EB	INSIDE	540		
STA. 464+53.4 TO STA. 471+18.8	WB	INSIDE	665.5		
STA. 469+57.0 TO STA. 472+57.0	WB	OUTSIDE	300		
STA. 470+83.6 TO STA. 471+03.3	EB	OUTSIDE		1	
STA. 473+06.0 TO STA. 477+18.5	EB	RAMP LANE (INSIDE)	412.5		
STA. 473+56.0 TO STA. 476+81.0	EB	OUTSIDE	325		
STA. 475+25.7 TO STA. 477+67.2	EB	INSIDE	241.5		
STA. 476+33.6 TO STA. 478+74.0	WB	INSIDE	240.5		
STA. 486+74.5 TO STA. 489+03.0	EB	INSIDE	228.5		
STA. 489+41.7 TO STA. 490+95.2	WB	INSIDE	153.5		
STA. 508+46.6 TO STA. 508+66.6	EB	MEDIAN		1	
STA. 511+09.3 TO STA. 511+29.3	WB	MEDIAN		1	
STA. 512+19.1 TO STA. 515+81.5	EB	OUTSIDE	362.5		
STA. 515+53.8 TO STA. 515+81.3	WB	OUTSIDE	27.5		
STA. 515+60.7 TO STA. 515+80.7	EB	MEDIAN		1	
STA. 516+18.7 TO STA. 518+73.7	EB	OUTSIDE	255		
STA. 516+18.5 TO STA. 521+62.0	WB	OUTSIDE	543.5		
STA. 518+56.5 TO STA. 519+74.5	WB	INSIDE	118		
STA. 525+19.0 TO STA. 528+16.0	EB	INSIDE	297		
STA. 528+23.3 TO STA. 528+43.1	WB	INSIDE		1	
STA. 548+12.1 TO STA. 550+89.6	EB	OUTSIDE	277.5		
STA. 551+28.5 TO STA. 553+57.0	WB	OUTSIDE	228.5		
STA. 567+24.1 TO STA. 574+15.1	EB	OUTSIDE	691		
STA. 568+84.1 TO STA. 571+24.1	EB	INSIDE	240		
STA. 569+85.1 TO STA. 572+26.6	WB	INSIDE	241.5		
STA. 570+05.1 TO STA. 574+79.6	WB	OUTSIDE	474.5		
STA. 576+06.6 TO STA. 578+34.2	EB	INSIDE	227.5		
STA. 578+42.1 TO STA. 580+16.3	WB	OUTSIDE	173.5		
STA. 578+78.6 TO STA. 580+28.9	WB	INSIDE	150		
STA. 588+19.0 TO STA. 593+63.2	EB	OUTSIDE	544.5		
STA. 633+53.2 TO STA. 636+99.2	EB	OUTSIDE	346		
STA. 636+01.8 TO STA. 637+17.5	EB	INSIDE	116		
STA. 636+56.6 TO STA. 637+79.1	WB	INSIDE	123		
STA. 636+71.2 TO STA. 640+27.7	WB	OUTSIDE	356.5		
STA. 641+50.1 TO STA. 645+46.1	EB	OUTSIDE	396		
STA. 643+88.7 TO STA. 645+32.7	EB	INSIDE	147		
STA. 644+75.6 TO STA. 645+03.1	WB	OUTSIDE	27.5		
STA. 644+88.4 TO STA. 645+15.9	WB	INSIDE	27.5		
STA. 647+96.6 TO STA. 651+38.0	WB	OUTSIDE	341.5		
SUBTOTAL B			11509.5	6	0

LOCATION			GUARDRAIL REMOVAL SPECIAL	REMOVE IMPACT ATTENUATOR SAND MODULE	REMOVE IMPACT ATTENUATORS, SALVAGE
STATION TO STATION			FOOT	EACH	EACH
STA. 648+09.8 TO STA. 649+54.2	WB	INSIDE	148		
STA. 648+26.9 TO STA. 648+58.4	EB	INSIDE	31.5		
STA. 648+39.6 TO STA. 648+68.6	EB	OUTSIDE	29		
STA. 661+47.7 TO STA. 664+62.7	EB	OUTSIDE	315		
STA. 663+68.0 TO STA. 664+82.5	EB	INSIDE	115		
STA. 664+20.2 TO STA. 665+34.9	WB	INSIDE	115		
STA. 664+48.5 TO STA. 668+08.3	WB	OUTSIDE	360		
STA. 682+25.4 TO STA. 686+36.9	EB	OUTSIDE	411.5		
STA. 684+45.2 TO STA. 686+49.4	EB	INSIDE	208		
STA. 686+36.4 TO STA. 686+64.9	WB	INSIDE	28.5		
STA. 686+48.8 TO STA. 686+77.3	WB	OUTSIDE	28.5		
STA. 689+59.9 TO STA. 689+89.9	EB	OUTSIDE	30		
STA. 689+72.5 TO STA. 690+29.4	EB	INSIDE	57.5		
STA. 689+88.0 TO STA. 691+29.1	WB	INSIDE	143.5		
STA. 690+00.2 TO STA. 693+35.2	WB	OUTSIDE	335		
STA. 716+02.2 TO STA. 717+30.1	EB	INSIDE	128.5		
STA. 716+71.1 TO STA. 721+16.8	WB	INSIDE	445.5		
STA. 727+20.8 TO STA. 731+26.0	EB	OUTSIDE	408.5		
STA. 730+17.9 TO STA. 731+22.0	EB	INSIDE	105		
STA. 730+62.2 TO STA. 734+64.3	WB	OUTSIDE	400		
STA. 730+79.7 TO STA. 731+63.4	WB	INSIDE	84		
STA. 780+88.1 TO STA. 782+02.5	EB	INSIDE	115		
STA. 781+01.5 TO STA. 782+02.5	EB	OUTSIDE	101		
STA. 781+88.7 TO STA. 783+04.1	WB	INSIDE	115.5		
STA. 786+53.4 TO STA. 795+14.8	EB	OUTSIDE	861.5		
STA. 792+08.2 TO STA. 794+31.1	WB	OUTSIDE	223		
STA. 793+49.9 TO STA. 794+90.2	EB	INSIDE	144.5		
STA. 794+30.1 TO STA. 794+56.6	WB	INSIDE	26.5		
STA. 797+04.8 TO STA. 810+13.7	WB	OUTSIDE	1306		
STA. 797+30.5 TO STA. 798+82.5	WB	INSIDE	155		
STA. 797+64.2 TO STA. 797+96.7	EB	INSIDE	32.5		
STA. 797+88.9 TO STA. 808+13.1	EB	OUTSIDE	1026.5		
STA. 839+80.4 TO STA. 842+07.4	EB	INSIDE	227		
STA. 839+86.1 TO STA. 842+25.8	EB	OUTSIDE	240		
STA. 856+48.6 TO STA. 858+45.8	EB	INSIDE	203.5		
STA. 856+49.0 TO STA. 858+38.0	EB	OUTSIDE	186.5		
STA. 860+71.4 TO STA. 862+49.4	EB	OUTSIDE	177		
STA. 860+96.7 TO STA. 865+09.5	WB	INSIDE	413		
STA. 861+05.5 TO STA. 863+15.9	WB	OUTSIDE	211.5		
STA. 866+79.2 TO STA. 871+66.0	EB	OUTSIDE	487		
STA. 868+49.9 TO STA. 872+23.6	EB	INSIDE	372		
STA. 873+90.3 TO STA. 875+85.4	WB	OUTSIDE	194		
STA. 874+01.0 TO STA. 876+40.5	WB	INSIDE	240		
STA. 874+18.5 TO STA. 874+46.5	EB	OUTSIDE	28		
STA. 874+97.9 TO STA. 875+95.6	EB	INSIDE	96.5		
SUBTOTAL C			11110.5	0	0
SUBTOTAL A			13004	0	2
SUBTOTAL B			11509.5	6	0
SUBTOTAL C			11110.5	0	0
TOTALS			35100.5	6	2