



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 12, 2007

SUBJECT: FAP Route 303
Section 136 RS-4
Lake County
Contract No. 60D10
Item No. 232, June 15, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Added page 51 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by 'P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates; Design & Environment File

TBW:MS:jc

TABLE OF CONTENTS

LOCATION OF IMPROVEMENT	1
DESCRIPTION OF IMPROVEMENT.....	1
MAINTENANCE OF ROADWAYS	1
STATUS OF UTILITIES TO BE ADJUSTED	2
HOT MIX ASPHALT MIXTURE IL-4.75 (DISTRICT ONE)	2
DRIVEWAY PAVEMENT REMOVAL AND REPLACEMENT.....	6
ALKALI - SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BMPR)	6
GRADING AND SHAPING SHOULDERS	9
COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT	9
EPOXY COATING ON REINFORCEMENT (DISTRICT ONE)	9
CLEANING EXISTING DRAINAGE STRUCTURES	9
FRAMES AND LIDS TO BE ADJUSTED (SPECIAL).....	10
TRAFFIC CONTROL PLAN.....	10
TEMPORARY INFORMATION SIGNING.....	11
TRAFFIC SIGNAL SPECIFICATIONS FOR DETECTOR REPLACEMENT AND/OR INSTALLATION ON ROADWAY GRINDING, RESURFACING, & PATCHING OPERATIONS	12
CEMENT (BDE)	15
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	17
ENGINEER'S FIELD OFFICE TYPE A (BDE).....	25
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE).....	26
HOT-MIX ASPHALT EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE)	28
HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)	28
MULTILANE PAVEMENT PATCHING (BDE).....	29
PAYMENTS TO SUBCONTRACTORS (BDE)	30
PORTLAND CEMENT CONCRETE PLANTS (BDE)	31
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)	32
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)	37
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE).....	38
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	42
THERMOPLASTIC PAVEMENT MARKINGS (BDE)	42
WATER BLASTER WITH VACUUM RECOVERY (BDE).....	44
WORKING DAYS (BDE)	44
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID).....	44
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	47
START OF WORK	51

Revised 06/12/2007

START OF WORK

The City of Zion has a water main relocation project within the improvement limits and will be completed by July 31, 2007. The Contractor will not be allowed to proceed with any operations on IL 173 prior to August 1, 2007.

Added 06/12/2007