CONTRACT NO. 64560

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	**	CARROLL	548	26
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* ROUTE 17 (US 52 / IL 64)
** (1,2)RS & (3,1)RS-1

SCHEDULE OF QUANTITIES

28200200 FILTER FABRIC

SQ YD	LOCATION							
5.6	443	+	10		RT			
5.6	474	+	76		LT			
5.6	582	+	95		LT			
5.6	583	+	21		RT			
5.6	607	+	69		LT	IL 78	SW CORNER	
5.6	608	+	86		LT	IL 78	NW CORNER	
5.6	609	+	6		RT	IL 78	NE CORNER	
5.6	612	+	00		RT	IL 78		
5.6	612	+	00		LT	IL 78		
5.6	614	+	15		RT	IL 78		
5.6	615	+	00		LT	IL 78		
22.2	173	+	15			RT		
16.0	189	+	11			RT		
20.0	206	+	57			RT		
20.0	214	+	47			RT		
33.3	232	+	98			RT		
13.3	259	+	15			RT		
13.3	275	+	15			RT		
13.3	301	+	72			RT		
8.7	326	+	16			RT		
20.0	334	+	30			LT		
22.2	344	+	97			RT		
20.0	355	+	11			LT		
18.0	363	+	60			LT		
20.0	364	+	48			LT		
15.6	380	+	81			RT		
17.0	390	+	10			LT		
8.0	400	+	25			RT		
8.0	413	+	23			RT		
20.0	422	+	91			LT		
125.6	441	+	3			LT		
50.0	441	+	3			RT		
11.1	446		65			RT		
22.2	446		65			LT		
188.6	448		87			LT		
40.0	470	+	31			RT		
40.0	470	+	31			LT		
20.0	481	+	66			RT		
20.0	508	+	6			RT		
13.3	516	+	23			RT		
44.4	532	+	58			RT		
12.0	600	+	30			LT		
26.7	630	+	75			RT		
26.7	646	+	54			LT		
20.0	607	+	47		IL 78	LT		
13.3	58		67					
13.3	373	+	10			RT		
26.7	584	+	20			RT		
1104.5	TOTAL							

31100100 SUB-BASE GRANULAR MATERIAL, TYPE A

TON	LOCATION								
10.0	448	+	27	-	448	+	83	LT	STAGE II
65.0	448	+	19	-	448	+	68	LT	STAGE III
75	TOTAL								

35101400 AGGREGATE BASE COURSE, TYPE B

TON	LOCATION								
305.0	444	+	25	-	448	+	19	LT	STAGE IA
13.0	448	+	48	-	448	+	70	LT	STAGE IA
581.0	444	+	44	-	450	+	56	RT	STAGE II
318.9									
1218	TOTAL								

40600990 TEMPORARY RAMP

SQ YD	LOCATION				
25.6	170	+	00		
25.6	658	+	73.0		
13.5	618	+	45.0	IL 78	
14	58	+	40.0	Commerical Street	
13.5	61	+	23.0	Commerical Street	
44.4	184	+	65.00		
44.4	197	+	85.00		
44.4	211	+	5.00		
44.4	224	+	25.00		
44.4	237	+	45.00		
44.4	250	+	65.00		
44.4	263	+	85.00		
44.4	277	+	5.00		
44.4	290	+	25.00		
44.4	303	+	45.00		
44.4	316	+	65.00		
44.4	329	+	85.00		
44.4	343	+	5.00		
44.4	356	+	25.00		
44.4	369	+	45.00		
44.4	382	+	65.00		
44.4	395	+	85.00		
44.4	409	+	5.00		
44.4	422	+	25.00		
44.4	435	+	45.00		
44.4	448	+	65.00		
44.4	461	+	85.00		
44.4	475	+	5.00		
44.4	488	+	25.00		
44.4	501	+	45.00		
44.4	514	+	65.00		
44.4	527	+	85.00		
44.4	541	+	5.00		
44.4	554	+	25.00		
44.4	567	+	45.00		
44.4	580	+	65.00		
44.4	593	+	85.00		
44.4	607	+	5.00		
44.4	620	+	25.00		
44.4	633	+	45.00		
44.4	646	+	65.00		
44.4	657	+	28.00		
44.4	615	+	00	IL 78	

SIDEROADS

168.9	SCENIC BLUFF RD. (NORTH LEG)
160.0	SCENIC BLUFF RD. (SOUTH LEG)
207.4	DAUPHIN RD.
85.9	ROBERTS RD.
83.0	FRONTAGE RD.
91.9	FRONTAGE RD.
195.6	JACOBSTOWN RD.
87.4	FRONTAGE RD.
78.5	BECKER RD.
108.1	FRONTAGE RD.
145.2	SEVEN HILLS RD.
84.4	FRONTAGE RD.
142.2	PRESTON RD.
139.3	OIL VALLEY SCHOOL RD.
168.9	MILL RD. (SOUTH LEG)
200.0	MILL RD. (NORTH LEG)
179.3	MOLTON RD.
108.1	JACKSON ST. (SOUTH LEG)
117.0	JACKSON ST. (NORTH LEG)
108.1	EAST ST. (SOUTH LEG)
148.1	EAST ST. (NORTH LEG)
192.6	BENTON ST.
4781.1	TOTAL

40603085 HOT MIX ASPHALT BINDER COURSE, IL-90, N70

TON	LOCATION							
7.0	448	+	27	-	448	+	83	STAGE II
52.0	448	+	19	-	448	+	68	STAGE III
59	TOTAL							

44000100 PAVEMENT REMOVAL

SQ YD	LOCATION							
79.5	342	+	20.00	-	342	+	60	Frontage Road
65.2	69	+	70.20	-	69	+	88	Beckers Rd
80.3	356	+	50.00	-	356	+	70	Frontage Road
103.9	385	+	00	-	385	+	15	Getz. Road
97.5	396	+	00	-	396	+	15	Frontage Road
1779.1	456	+	42.00	-	486	+	00	Realignment
1416.5	1000	+	12	-	1004	+	67	Quarry Rd
1468.1	1008	+	64	-	1015	+	24	Quarry Rd
905.5	600	+	63.53	-	1807	+	39.31	Molton Rd
326.5	8	+	79.10	-	9	+	87.6	Jackson St
437.3	10	+	13.38	-	11	+	65	Jackson St
712.8	600	+	63.53	-	603	+	28.49	S IL 78
504.1	603	+	28.49	-	605	+	00	S IL 78
961.6	605	+	00	-	607	+	27.5	S IL 78
973.5	607	+	27.50	-	608	+	6.05	S IL 78
443.4	58	+	39.85	-	59	+	87.4	W Commerical St
380.0	60	+	13.06	-	61	+	20	E Commerical St
17.9	584	+	90.00					IL 78 NW CORNER
16.3	585	+	58.00					IL 78 NECORNER
36.8	586	+	49.00	-	587	+	24	RT US 52
1430.1	1600	+	13.00	-	1604	+	75	Benton St.
12236	TOTAL							

44000198 HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

SQ YD	LOCATION								
267	172	+	65	-	173	+	65		1.5 " Overlay Culvert
392	187	+	96	-	189	+	43	3"	Overlay
1235	206	+	66	-	209	+	75	3.2"	Overlay
2874	225	+	60	-	232	+	69	2.5"	Overlay
691	244	+	36	-	246	+	95	2"	Overlay
3467	280	+	63	-	293	+	63	2.2"	Overlay
384	300	+	61	-	302	+	5	2.3"	Overlay
421	389	+	66	-	391	+	24	2"	Overlay
1232	411	+	62	-	414	+	70	1 3/8"	Overlay
875	445	+	89	-	449	+	17	2.3"	Overlay
613	532	+	17	-	534	+	47	3"	Overlay
416	537	+	76	-	539	+	32	2.5"	Overlay
5729	578	+	77	-	590	+	55	2.5"	Overlay
1867	603	+	70	-	610	+	70	2.5"	Overlay
160	630	+	53	-	631	+	13		1.5 " Overlay Culvert
219	646	+	20	-	647	+	2		1.5 " Overlay Culvert
3448	608	+	53	-	617	+	00		N IL 78 1.5" overlay
24289	TOTAL								

44000300 CURB REMOVAL

FOOT	LOCATION								
66.22	605	+	23.00	-	605	+	68	LT	IL 78
66	TOTAL								

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE: VERT.
HORIZ.
DATE

DRAWN BY
CHECKED BY

PLOT DATE = Thu Mar 22 15:27:00 2007
FILE NAME = C:\proj_pcts\p207400\d07402sv.dgn
PLOT SCALE = 50.0000 ' / IN.
USER NAME = customsbw

SCHEDULE OF QUANTITIES