CONTRACT NO. 64560

F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	**	CARROLL	548	90
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* ROUTE 17 (US 52 / IL 64)
** (1,2)RS & (3-1)RS-1

SYLVIA & ALDEN REUTEFORS

SYLVIA KAY ALDEN REUTEFORS

IMPROVEMENT ENDS
STA 32+50

TEMPORARY EASEMENT

STA 188+26.38 (US RTE 52)=
STA 30+00 (SCENIC BLUFF RD)

STA 189+10.96
EXISTING 4' x 3' BOX CULVERT
CONCRETE HEADWALL REMOVAL LT
8' - PCBC 4' x 3'
30' LT ℄ ELEV. = 628.40
SLOPE = .37%
CONCRETE COLLAR
BOX CULVERT END SECTION, CULVERT NO. 6 LT

STA 195+61
EXISTING 4' x 5.5' BOX CULVERT
CONCRETE HEADWALL REMOVAL LT&RT
FILLING EXISTING CULVERTS

PROPOSED
3' BITUMINOUS SHOULDER
5' AGGREGATE SHOULDER

GUTTER REMOVAL

186+84.03
12.97

188+97.96
13.10

ACCESS CONTROL

CONSTRUCTION LIMITS

MATCHLINE STA 184+00

185+00

190+00

195+00

US RTE 52

MATCHLINE STA 199+00

CONSTRUCTION LIMITS

CROP LINE

187+51.65
13.03

189+43.72
13.13

198+60.80
24.18' RT

195+60.80
12.18' RT

ACCESS CONTROL

GUARDRAIL REMOVAL

CULVERT TO BE CLEANED

STA. 197+00 LT & RT
REMOVE INLET, CMP & HEADWALL
PAID AS REMOVING INLETS, SPECIAL

STA 189+10.96
CONCRETE HEADWALL REMOVAL RT
7' - PCBC 4' x 3'
BOX CULVERT END SECTION, CULVERT NO. 6 RT
30' RT ℄ ELEV. = 628.17
SLOPE = .28%
CONCRETE COLLAR

STA. 192+71 LT & RT
REMOVE INLET, CMP & HEADWALL
PAID AS REMOVING INLETS, SPECIAL

RIP-RAP
CL-A5 12' x 12'
WITH FILTER FABRIC

STA 188+23.30 (US RTE 52)=
STA 20+00 (SCENIC BLUFF RD)

MARY E. & JERRY K. LEWTER

TEMP EASE

PR R.O.W.

SCENIC BLUFF RD

JEANNE H. & WILLIAM WEIDMAN

IMPROVEMENT ENDS
STA 17+65

NOTES:

1. CULVERT TO BE CLEANED OUT PRIOR TO CONSTRUCTING CULVERT EXTENSIONS.
2. EXTEND CULVERT GRADE AND RESHAPE CHANNEL AS NECESSARY

INLET AND PIPE PROTECTION
TEMPORARY DITCH CHECK
PERIMETER EROSION BARRIER

0 50' 100'

STA. 184+00 to 199+00
EARTH EX. = 653.7 CU.YDS.
EMB. = 860.9 CU.YDS.
HAUL IN = 370.6 CU.YDS.

	184+00	185+00	186+00	187+00	188+00	189+00	190+00	191+00	192+00	193+00	194+00	195+00	196+00	197+00	198+00	199+00
	632.13	632.26	632.37	632.49	632.63	632.76	632.91	633.06	633.22	633.43	633.44	633.47	633.68	633.94	634.24	634.85	635.66	636.66	637.82	639.14	640.75	642.71	644.75	646.96	649.40	652.05	654.84	657.76	660.71	663.69	666.66

655 650 645 640 635 630

US RTE 52

PLAN: SURVEYED; PLOTTED; FIELD CHECKED; DRAWN; CHECKED; QUANTITY CHECKED; RT. OF WAY CHECKED; CADD FILE NAME; NOTE BOOK; NO.; BY; DATE

PROFILE: SURVEYED; PLOTTED; FIELD CHECKED; DRAWN; CHECKED; L.M. NOTED; STRUCTURE NOTATING CHKD; NOTE BOOK; NO.; BY; DATE

•DATE-TIME•
•DGN-SPEC•
•REF•
•REF•
•REF•
•REF•