



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 5, 2007

SUBJECT: FAI Route 88 (I-88)
Section (195-1HB-2) M
Whiteside County
Contract No. 64D02
Item No. 251, June 15, 2007 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Schedule of Prices.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: George F. Ryan, Region 2, District 2; Roger Driskell; Estimates; Design & Environment File

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 64D02

State Job # - C-92-045-07
 PPS NBR - 0-00857-2033
 County Name - WHITESIDE - -
 Code - 195 - -
 District - 2 - -
 Section Number - (195-1HB-2)M

Project Number

Route
FAI 88

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
44000155	HMA SURF REM 1 1/2	SQ YD	220.000				
48101700	AGGREGATE SHLDS SPL	CU YD	36.000				
50102400	CONC REM	CU YD	15.700				
50157300	PROTECTIVE SHIELD	SQ YD	320.000				
50300255	CONC SUP-STR	CU YD	17.200				
50800205	REINF BARS, EPOXY CTD	POUND	2,360.000				
52000110	PREF JT STRIP SEAL	FOOT	40.000				
52000212	FINGER PLT EXP JT 4	FOOT	37.500				
52000600	FAB REINF ELAS TROUGH	FOOT	40.000				
60260100	INLETS ADJUST	EACH	4.000				
60600605	CONC CURB TB	FOOT	120.000				
63000000	SPBGR TY A	FOOT	1,046.000				
63100085	TRAF BAR TERM T6	EACH	4.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	4.000				
63200310	GUARDRAIL REMOV	FOOT	1,032.000				
** 67100100	MOBILIZATION	L SUM	1.000				
			** REVISED : JUNE 5, 2007				