CONTRACT NO. 66400

F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
1279	*	LASALLE	43	5
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

*1-RS, (106,107)RS-2, 108 RS-1 & I

SUMMARY OF QUANTITIES

CODE NO.	CONSTRUCTION TYPE CODE	UNIT	80% FED. 20% STATE TOTAL QUANTITY	I000 ROADWAY QUANTITY	Y007 S.N. 050-2040 (EX S.N. 050-0154) QUANTITY	Y007 S.N. 050-2041 (EX S.N. 050-0153) QUANTITY
70300250	TEMPORARY PAVEMENT MARKING - LINE 8"	FOOT	94	94		
70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	FOOT	92	92		
70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	FOOT	96		48	48
70301000	WORK ZONE PAVEMENT MARKING REMOVAL	SQ FT	3,403	2218	610	575
70400100	TEMPORARY CONCRETE BARRIER	FOOT	680		360	320
70400200	RELOCATE TEMPORARY CONCRETE BARRIER	FOOT	680		360	320
* 78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	SQ FT	78	78		
* 78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	FOOT	3,147	3147		
* 78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	FOOT	94	94		
* 78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	FOOT	92	92		
* 78001110	PAINT PAVEMENT MARKING - LINE 4"	FOOT	66,442	65,818	384	240
* 78001130	PAINT PAVEMENT MARKING - LINE 6"	FOOT	3,620	3,570	30	20
78100100	RAISED REFLECTIVE PAVEMENT MARKER	EACH	285	282	2	1
78200410	GUARDRAIL MARKERS, TYPE A	EACH	18		10	8
78201000	TERMINAL MARKER - DIRECT APPLIED	EACH	8		4	4
78300100	PAVEMENT MARKING REMOVAL	SQ FT	735		375	360
78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	EACH	228	225	2	1
X0323149	TEMPORARY MECHANICALLY STABILIZED EARTH RETAINING WALL	SQ FT	305		240	65
X0323988	TEMPORARY SOIL RETENTION SYSTEM	SQ FT	1,370		940	430
Z0030250	IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE), TEST LEVEL 3	EACH	4		2	2
Z0030350	IMPACT ATTENUATORS, RELOCATE (NON- REDIRECTIVE), TEST LEVEL 3	EACH	4		2	2

* SPECIALTY ITEMS

PLOT DATE = 3/22/2007
FILE NAME = c:\pw_acts\wp82801\detail.dgn
PLOT SCALE = 50 '/ in
USER NAME = schwerkerg

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES

SCALE: VERT. HORIZ.
DATE
DRAWN BY
CHECKED BY