

PIPE CULVERT & STORM SEWER REMOVAL - GRADE SEPARATION				
LOCATION	PIPE CULVERT REMOVAL	STORM SEWER REMOVAL 12"	STORM SEWER REMOVAL 15"	FOOT
				FOOT
<b>VETERANS MEMORIAL DRIVE</b>				
STA. 37+94.37	86.9' LT.			20.0
STA. 40+91.06	87.0' LT.			31.0
STA. 41+98.43	81.6' LT.			31.0
STA. 42+86.18	77.5' LT.			31.0
STA. 44+23.69	62.0 LT.			25.0
STA. 45+79.45	84.9' RT.			30.0
STA. 56+25.48	43.1' RT.			51.0
STA. 57+60.33	23.5' RT.			30.0
STA. 58+80.57	31.1' RT.			30.0
STA. 59+95.89	27.4 LT.			8.0
STA. 61+00.07	18.8' LT.			32.0
STA. 61+02.43	13.9' RT.			32.0
STA. 62+55.92	25.4' RT.			8.0
SUBTOTAL				359.0
<b>45TH STREET</b>				
STA. 111+28.55	34.8' LT.			60.0
SUBTOTAL				60.0
<b>42ND STREET</b>				
STA. 193+45.48	45' LT. TO STA. 193+67.89	5' LT.		45.0
STA. 193+57.43	35' RT. TO STA. 193+68.28	5' RT.		41.0
STA. 195+31.01	35' RT. TO STA. 195+32.52	75' RT.		40.0
STA. 195+13.97	112' RT. TO STA. 195+32.46	75' RT.		41.0
STA. 197+94.88	27' RT. TO STA. 198+15.79	35' RT.		22.0
STA. 198+15.79	35' RT. TO STA. 198+48.14	63' RT.		42.0
STA. 193+64.55	64' RT. TO STA. 193+57.33	35' RT.		28.0
STA. 206+01.57	14' RT. TO STA. 206+02.49	14' LT.		39.0
STA. 200+36.78	9' RT. TO STA. 200+40.60	11' RT.		2.0
STA. 202+50.83	10' RT. TO STA. 202+54.83	10' LT.		4.0
SUBTOTAL				4.0
SUBTOTAL				261.0
SUBTOTAL				39.0
<b>42ND STREET</b>				
STA. 7+06.21	20' RT. TO STA. 7+25.27	19' RT.		20.0
SUBTOTAL				20.0
TOTAL				443
USE TOTAL				443
		261.0	39.0	
		261	39	

PLUG EXISTING STORM SEWERS SCHEDULE - GRADE SEPARATION			
LOCATION	PLUG EXISTING STORM SEWERS	FILL EXISTING STORM SEWERS	FOOT
			CU YD
<b>VETERANS MEMORIAL DRIVE</b>			
STA. 48+44.39	62' LT TO STA. 50+79.69	48' LT	1
STA. 61+98.60	23' RT TO STA. 62+52.68	26' RT	1
STA. 62+52.68	26' RT TO STA. 62+54.10	15' LT	1
STA. 69+65.39	15' LT TO STA. 69+66.03	17' RT	1
STA. 72+65.32	15' LT TO STA. 72+65.57	17' RT	1
SUBTOTAL			5
SUBTOTAL			39
<b>42ND STREET</b>			
STA. 198+48.47	24' LT TO STA. 200+43.64	23' RT	1
STA. 200+40.60	11' RT TO STA. 200+43.64	22' RT	1
STA. 200+40.60	11' RT TO STA. 201+48.84	4' RT.	1
STA. 201+48.84	4' RT. TO STA. 201+51.28	35' LT	1
STA. 201+48.84	4' RT. TO STA. 202+50.83	19' RT	1
STA. 202+54.83	4' RT. TO STA. 204+00.36	19' RT	1
SUBTOTAL			6
TOTAL			11
USE TOTAL			11
USE TOTAL			159

\*\* FILL EXISTING STORM SEWERS (CU YD) IS SHOWN FOR INFORMATION ONLY. THIS WORK IS NOT TO BE PAID FOR SEPARATELY BUT IS TO BE INCLUDED IN THE COST OF PLUG EXISTING STORM SEWERS. SEE SPECIAL PROVISIONS.

SIDEWALK REMOVAL SCHEDULE GRADE SEPARATION	
LOCATION	SIDEWALK REMOVAL
<b>VETERANS MEMORIAL DRIVE</b>	
STA. 59+99.65 TO STA. 60+04.61	201.2
SUBTOTAL	
201.2	
TOTAL	
201.2	
USE TOTAL	
201	

CURB AND GUTTER REMOVAL SCHEDULE GRADE SEPARATION		
LOCATION	COMBINATION CURB & GUTTER REMOVAL	FOOT
		FOOT
<b>VETERANS MEMORIAL DRIVE</b>		
STA. 63+76.00 TO STA. 76+40.34	2526.4	
SUBTOTAL		2527.6
<b>42ND STREET</b>		
STA. 192+15.21 TO STA. 199+56.00	2797.4	
STA. 201+80.00 TO STA. 207+32.22	1104.6	
SUBTOTAL		3902.0
<b>42ND STREET</b>		
STA. 113+51.19 TO STA. 114+02.19	51.0	
SUBTOTAL		51.0
TOTAL		6480.6
USE TOTAL		6481



Copyright Hanson Professional Services Inc. 2007

03/22/2007, 05:35 PM  
 P:\9810bs\98s2019\wood\sheet\c-605-sch.dwg

LAYOUT	RLT	02/26/04
DRAWN	JED	07/27/04
REVIEWED	MTM	03/22/07

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		SCHEDULE OF QUANTITIES

VETERANS MEMORIAL DRIVE INTERCHANGE SECTION (41-3)HBK

SCALE: NO SCALE DRAWN BY RLT  
 DATE 3-22-07 CHECKED BY MTM