F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
57/64	(41-3)HBK	JEFFERSON	518	U73
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

CONTRACT NO. 98963

STONE DUMPED RIPRAP SCHEDULE - GRADE SEPARATION

LOCATION	CLASS A3 SQ YD	CLASS A4 SQ YD	FILTER FABRIC SQ YD
VETERANS MEMORIAL DRIVE			
STA. 34+59 LT	15.4		15.4
STA. 34+57 RT	15.4		15.4
STA. 36+13 RT TO STA. 36+76 RT		211.8	211.8
STA. 36+28 LT TO STA. 36+69 LT		69.8	69.8
STA. 37+90 LT	8.0		8.0
STA. 37+90 RT	8.0		8.0
STA. 40+40 LT	8.0		8.0
STA. 40+40 RT	8.0		8.0
STA. 42+90 LT	6.2		6.2
STA. 42+90 RT	6.2		6.2
STA. 43+42 RT	16.7		16.7
STA. 43+42 LT	14.0		14.0
STA. 44+90 LT	6.2		6.2
STA. 44+90 RT	6.2		6.2
STA. 45+65 RT TO STA. 46+25 RT		84.0	84.0
STA. 45+65 LT TO STA. 46+25 LT		84.0	84.0
STA. 47+40 LT	6.2		6.2
STA. 47+40 RT	6.2		6.2
STA. 48+21 LT	30.0		30.0
STA. 50+56 LT	30.0		30.0
STA. 51+75 LT	6.2		6.2
STA. 51+75 RT	6.2		6.2
STA. 53+59 LT TO STA. 54+25 LT		133.9	133.9
STA. 53+74 RT TO STA. 54+25 RT		96.5	96.5
STA. 56+75 LT	6.2		6.2
STA. 56+75 RT	6.2		6.2
STA. 58+75 LT	6.2		6.2
STA. 58+75 RT	6.2		6.2
STA. 60+80 LT TO STA. 61+44 LT		99.3	99.3
STA. 61+76 RT TO STA. 61+41 RT		216.3	216.3
STA. 64+44 LT	8.0		8.0
STA. 64+44 RT	8.0		8.0
STA. 47+42 LT TO STA. 48+13 RT		122.4	122.4
SUBTOTAL	243.9	995.6	1239.5
42ND STREET			
STA. 193+63 LT	6.2		6.2
STA. 194+95 LT	6.2		6.2
STA. 195+23 LT TO STA. 196+48 LT		679.4	679.4
STA. 196+25 RT TO STA. 197+22 RT		159.2	159.2
STA. 196+72 LT TO STA. 197+14 LT		144.6	144.6
STA. 198+25 RT	8.0		8.0
STA. 198+91 RT TO STA. 199+08 RT		89.7	89.7
STA. 200+59 RTTO STA. 200+93 RT		74.7	74.7
STA. 202+00 RT	14.7		14.7
STA. 193+63.55 RT	50.3		50.3
STA. 192+28.24 RT	50.3		50.3
SUBTOTAL	135.7	1147.6	1283.3
45TH STREET			
STA. 111+00 RT	16.3		16.3
SUBTOTAL	16.3		16.3
SEDIMENT BASINS			
FOR AGGREGATE (EROSION CONTROL)			395.6
SUBTOTAL			395.6
GRAND TOTAL	395.9	2143.1	2934.3
USE TOTAL	396	2143	2934

TEMPORARY EROSION CONTROL SEEDING GRADE SEPARATION

LOCATION	TEMPORARY EROSION CONTROL SEEDING POUND
VETERANS MEMORIAL DRIVE	
STA 36+50.00 TO STA 48+00.00	308.0
STA 51+50.00 TO STA 61+00.00	275.0
STA 62+60.00 TO STA 76+40.34	118.0
SUBTOTAL	701.0
45TH STREET	
STA 101+60.00 TO STA 107+93.11	80.0
STA 110+12.23 TO STA 111+00.00	9.0
SUBTOTAL	89.0
42ND STREET	
STA 192+24.27 TO STA 195+00.00	37.0
STA 197+00.00 TO STA 199+00.00	75.0
STA 201+00.00 TO STA 207+32.15	39.0
SUBTOTAL	151.0
ACCESS ROAD #1	
STA 5+40.82 TO STA 15+38.00	49.0
SUBTOTAL	49.0
ACCESS ROAD #2	
STA 20+79.50 TO STA 22+00.00	18.0
SUBTOTAL	18.0
TEMPORARY ACCESS ROAD	
STA 15+00.00 TO STA 17+40.65	12.0
SUBTOTAL	12.0
ACCESS ROAD #2 - MISCELLANEOUS	
FIELD NORTH OF CANCER CENTER ROAD	68.0
NORTH EAST CORNER CANCER CNTR RD	8.0
NORTH WEST CORNER CANCER CNTR RD	7.0
SOUTH EAST CORNER CANCER CNTR RD	6.0
SOUTH WEST CRNR AND DRAINAGE DITCH	40.0
SUBTOTAL	129.0
INTERSECTION NEAR STA 35+00 VETERANS MEMORIAL DRIVE	
	41.0
SUBTOTAL	41.0
VETERANS MEMORIAL DRIVE BRIDGE OVER IL. RTE. 57 / 64	
	92.0
SUBTOTAL	92.0
INTERSECTION NEAR STA 61+50 VETERANS MEMORIAL DRIVE	
	9.0
SUBTOTAL	9.0
TOTAL	1317.0
USE TOTAL	1317

EROSION CONTROL BLANKET - GRADE SEPARATION

LOCATION	EROSION CONTROL BLANKET SQ YD
VETERANS MEMORIAL DRIVE	
LT STA 36+69.00 TO LT STA 43+42.00	1046.9
RT STA 36+76.00 TO RT STA 43+42.00	1036.0
LT STA 45+28.00 TO LT STA 45+65.00	57.6
LT STA 41+50.00 TO LT STA 59+50.00	3097.6
RT STA 41+00.00 TO RT STA 59+50.00	5323.9
RT STA 45+48.00 TO RT STA 45+65.00	26.4
RT STA 46+25.00 TO RT STA 48+21.00	304.9
LT STA 46+25.00 TO LT STA 48+30.00	318.9
LT STA 50+84.00 TO LT STA 53+59.00	427.8
RT STA 51+75.00 TO RT STA 53+74.00	309.6
LT STA 56+25.00 TO LT STA 61+76.00	857.1
RT STA 56+44.00 TO RT STA 60+80.00	678.2
LT STA 62+70.00 TO LT STA 70+00.00	1135.6
RT STA 62+80.00 TO RT STA 65+00.00	342.2
SUBTOTAL	14133.3
45TH STREET	
RT,LT STA 101+50 TO RT,LT STA 107+88.00	992.4
LT STA 107+88.00 TO LT STA 108+52.00	99.6
RT STA 109+80.00 TO RT STA 111+00.00	186.7
SUBTOTAL	1278.7
42ND STREET	
LT STA 194+32.00 TO LT STA 194+86.00	108.0
RT STA 196+25.00 TO RT STA 198+91.00	532.0
LT STA 196+88.00 TO LT STA 198+19.00	262.0
LT STA 200+83.00 TO LT STA 201+02.00	29.6
RT STA 200+94.00 TO RT STA 201+75.00	126.0
LT STA 201+06.00 TO LT STA 204+51.76	537.8
SUBTOTAL	1595.4
ACCESS ROAD #1	
RT STA 14+50.00 TO RT STA 15+50.00	155.6
SUBTOTAL	155.6
GRAND TOTAL	17162.9
USE TOTAL	17163

PERIMETER EROSION BARRIER - GRADE SEPARATION

LOCATION	PERIMETER EROSION BARRIER FOOT
VETERANS MEMORIAL DRIVE	
RT STA 36+13 TO RT STA 43+18	724.0
RT STA 45+00 TO RT STA 48+00	300.0
LT STA 45+00 TO LT STA 47+95	295.0
RT STA 51+48 TO RT STA 54+25	277.6
LT STA 51+48 TO LT STA 54+07	258.7
RT STA 65+11 TO RT STA 76+40	1130.7
LT STA 73+01 TO LT STA 76+40	344.8
SUBTOTAL	3330.8
45TH STREET	
RT STA 103+24 TO LT STA 106+24	320.3
SUBTOTAL	320.3
RELOCATED GRAHAM ROAD	
RT STA 201+75 TO RT STA 209+15	847.7
SUBTOTAL	847.7
42ND STREET	
LT STA 196+00 TO RT STA 198+95	240.0
LT STA 204+09 TO RT STA 207+32	327.1
SUBTOTAL	567.1
ACCESS ROAD #1	
RT STA 8+43 TO RT STA 14+17	377.0
SUBTOTAL	377.0
GRAND TOTAL	5442.9
USE TOTAL	5443

EROSION CONTROL EXCAVATION SCHEDULE GRADE SEPARATION

LOCATION	EARTH EXCAVATION FOR EROSION CONTROL CU YD	AGGREGATE (EROSION CONTROL) TON
LOCATION #1		
AS DETERMINED BY ENGINEER/CONTRACTOR	9.25	67.7
SUBTOTAL	9.25	67.7
LOCATION #2		
AS DETERMINED BY ENGINEER/CONTRACTOR	9.25	67.7
SUBTOTAL	9.25	67.7
GRAND TOTAL	18.5	135.4
USE TOTAL	20	136

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

VETERANS MEMORIAL DRIVE INTERCHANGE
SECTION (41-3)HBK

SCALE: NO SCALE — DRAWN BY RLT

DATE 3-22-07 — CHECKED BY MTM

© Copyright Hanson Professional Services Inc. 2007
HANSON
Hanson Professional Services Inc.

03\22\2007, 05:35 PM
I:\98jobs\98s209\gsvroad\steefn-615-schdgn

LAYOUT	RLT	02/26/04
DRAWN	JED	04/12/04
REVIEWED	MTM	03/22/07

15