

TREE REMOVAL SCHEDULE

STA	TO	STA	OFFSET	20100110	20100210	20100500
				TREE REMOVAL (6 TO 15) UNITS DIA.	TREE REMOVAL (OVER 15) UNITS DIA.	TREE REMOVAL ACRES
				UNITS	UNITS	ACRES
319+60			53 RT	7		
319+62			60 LT	10		
319+62			62 LT	10		
319+62			64 LT	10		
319+64			62 LT	10		
319+64			61 LT	10		
319+64			64 LT	10		
320+27			55 LT	13		
320+27			56 LT	13		
321+19			68 RT	11		
321+31			63 RT	11		
321+42			70 RT	10		
321+53			70 RT	10		
321+60			75 RT	8		
321+68			69 RT	8		
321+70			69 RT	8		
322+23			62 RT	6		
322+70			57 RT	15		
322+81			55 RT		32	
322+98			50 RT	6		
323+14			48 RT	6		
323+76			55 RT		48	
324+36			49 RT	8		
324+36			71 LT		40	
324+55			41 RT	12		
324+70			68 LT		48	
324+82			51 RT	6		
324+91			59 RT	12		
324+91			68 LT		38	
325+01			55 RT	10		
325+89			52 LT	8		
325+90			51 LT	6		
325+93			48 RT	6		
326+18			50 LT		42	
326+76			52 RT	6		
326+78			53 RT	6		
327+66			66 RT	12		
327+87			50 RT	9		
327+95			51 RT	9		
328+07			49 RT	9		
328+14			50 RT	9		
328+32			50 RT	9		
328+41			49 RT	9		
328+51			50 RT	9		
328+52			67 RT	9		
328+65			47 RT	9		
328+75			50 RT	9		
328+86			49 RT	9		
328+95			49 RT	9		
329+02			49 RT	9		
329+72			50 LT		36	
330+29	333+31		RT			0.23
330+30			73 LT	11		
330+43			72 LT	6		
330+58			71 LT	11		
330+74			67 LT	14		
331+00			64 LT	8		
331+08			56 LT	6		
331+42			66 LT	12		
331+52			66 LT		20	
331+59			56 LT		30	

STA	TO	STA	OFFSET	20100110	20100210	20100500
				TREE REMOVAL (6 TO 15) UNITS DIA.	TREE REMOVAL (OVER 15) UNITS DIA.	TREE REMOVAL ACRES
				UNITS	UNITS	ACRES
331+69			58 LT	6		
331+78			62 LT		20	
331+92			65 LT		20	
332+52			65 LT	6		
332+61			71 LT	12		
332+69			59 LT		16	
SE RAMP						
14+86			43 RT		20	
14+87			40 RT	13		
14+89			42 RT	15		
14+96			45 RT	13		
SEMINOLE AVENUE						
50+95			19 RT	12		
HARRISON AVENUE						
36+28			90 LT	6		
36+37			77 LT	12		
36+58			100 LT		24	
36+70			97 LT	6		
36+81			86 LT	10		
37+15			88 LT	8		
37+15			74 LT	11		
37+35			95 LT	6		
37+36			76 LT	6		
37+70			86 LT	7		
37+70			91 LT	12		
37+75			85 LT	7		
37+78			61 LT	8		
37+93			50 LT	13		
38+03			64 LT		19	
38+18			65 LT	14		
38+26			65 LT	11		
38+40			96 LT	12		
39+07			53 LT	6		
39+07			53 LT	6		
39+07			53 LT	6		
39+08			78 LT	13		
39+08			82 LT		21	
39+14			83 LT	6		
39+21			95 LT		18	
39+30			122 LT	14		
39+32			111 LT	11		
39+33			97 LT		18	
39+33			80 LT		37	
39+42			92 LT		21	
39+43			95 LT		17	
39+45			95 LT	14		
39+45			92 LT	12		
39+49			110 LT		16	
39+59			50 LT		18	
TOTALS				2,113	1,579	1.0

FILE NAME =	USER NAME = pstp	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	FAP 742 (IL 2) TREE REMOVAL SCHEDULE	F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
G:\2010\TRANS\B10T01\DDN\Cover and Schedules\001500-TREE REMOVAL SCHEDULE.dgn	PLOT SCALE = 10.0000' / IN.	DRAWN -	REVISED -			742	34R	WINNEBAGO	491	33	
	PLOT DATE = 2/24/2012	CHECKED -	REVISED -			CONTRACT NO. 64515					
		DATE -	REVISED -			SCALE:	SHEET NO.	OF	SHEETS	STA.	TO STA.