

SCHEDULE OF QUANTITIES

25000600 POTASSIUM FERTILIZER NUTRIENT

POUND LOCATION OFFSET REMARKS

HENRY COUNTY

2.70	STA.	418+49	TO	421+09	I-74-280	LT
2.34	STA.	452+37	TO	453+24	I-74-280	LT
2.70	STA.	473+99	TO	476+10	I-74-280	LT
1.44	STA.	755+87	TO	758+83	I-74	LT
2.97	STA.	595+18	TO	597+78	I-80	LT

ROCK ISLAND COUNTY

3.78	STA.	68+80	TO	72+69	I-74	LT
3.33	STA.	79+92	TO	82+98	I-74	LT
2.97	STA.	128+77	TO	131+37	I-74	RT
3.24	STA.	205+11	TO	208+09	I-74	LT
2.97	STA.	211+34	TO	213+94	I-74	RT
3.51	STA.	US 6				RT

South of I-74 & I-280 Interchange

30.60	STA.	38+50	TO	40+50	I-88	CTR
50.47	STA.	85+50	TO	89+50	I-88	CTR
62.26	STA.	181+25	TO	185+75	I-88	CTR
50.06	STA.	253+50	TO	257+25	I-88	CTR
30.60	STA.	299+50	TO	301+50	I-88	CTR
19.80	STA.	370+50	TO	371+75	I-88	CTR
57.07	STA.	433+50	TO	439+75	I-88	CTR
30.60	STA.	541+00	TO	543+00	I-88	CTR
20.70	STA.	559+75	TO	561+10	I-88	CTR
52.06	STA.	631+75	TO	635+75	I-88	CTR
51.71	STA.	702+50	TO	706+75	I-88	CTR
3.06	STA.	82+23	TO	84+91	I-80	RT
2.88	STA.	91+18	TO	93+62	I-80	RT
3.42	STA.	101+21	TO	104+48	I-80	RT
3.33	STA.	127+00	TO	130+15	I-80	RT
2.52	STA.	142+27	TO	144+15	I-80	RT
3.33	STA.	156+09	TO	159+19	I-80	LT
3.06	STA.	198+63	TO	201+35	I-80	RT
3.24	STA.	449+36	TO	452+33	I-80	RT
2.97	STA.	253+94	TO	256+57	I-74-280	RT
2.97	STA.	264+01	TO	266+61	I-74-280	RT
2.88	STA.	302+97	TO	305+32	I-74-280	RT
3.51	STA.	349+35	TO	352+83	I-74-280	LT

WHITESIDE COUNTY

57.55	STA.	803+75	TO	807+50	I-88	CTR
12.60	STA.	804+50	TO	805+75	I-88	LT
53.50	STA.	868+50	TO	872+50	I-88	
62.30	STA.	972+25	TO	976+75	I-88	
48.77	STA.	1107+00	TO	1110+75	I-88	CTR
23.40	STA.	1357+70	TO	1359+20	I-88	CTR

19.80	STA.	1488+40	TO	1489+65	I-88	CTR
10.95	STA.	1669+50	TO	1671+25	I-88	CTR
7.20	STA.	1670+30	TO	1671+00	I-88	RT
19.80	STA.	1795+25	TO	1796+50	I-88	CTR
3.15	STA.	1909+97	TO	1912+02	I-88	LT
20.70	STA.	1983+75	TO	1985+10	I-88	CTR
19.80	STA.	2055+00	TO	2056+25	I-88	CTR
19.80	STA.	2120+75	TO	2122+00	I-88	CTR
27.00	STA.	2172+75	TO	2174+50	I-88	CTR
30.60	STA.	2324+75	TO	2326+75	I-88	CTR
962	= TOTAL					

25100125 MULCH METHOD 3

ACRE LOCATION OFFSET REMARKS

HENRY COUNTY

0.04	STA.	418+49	TO	421+09	I-74-280	LT
0.03	STA.	452+37	TO	453+24	I-74-280	LT
0.03	STA.	473+99	TO	476+10	I-74-280	LT
0.02	STA.	755+87	TO	758+83	I-74	LT
0.04	STA.	595+18	TO	597+78	I-80	LT

ROCK ISLAND COUNTY

0.04	STA.	68+80	TO	72+69	I-74	LT
0.04	STA.	79+92	TO	82+98	I-74	LT
0.04	STA.	128+77	TO	131+37	I-74	RT
0.04	STA.	205+11	TO	208+09	I-74	LT
0.03	STA.	211+34	TO	213+94	I-74	RT
0.04	STA.	US 6				RT
0.35	STA.	38+50	TO	40+50	I-88	CTR
0.57	STA.	85+50	TO	89+50	I-88	CTR
0.69	STA.	181+25	TO	185+75	I-88	CTR
0.56	STA.	253+50	TO	257+25	I-88	CTR
0.35	STA.	299+50	TO	301+50	I-88	CTR
0.22	STA.	370+50	TO	371+75	I-88	CTR
0.63	STA.	433+50	TO	439+75	I-88	CTR
0.34	STA.	541+00	TO	543+00	I-88	CTR
0.23	STA.	559+75	TO	561+10	I-88	CTR
0.58	STA.	631+75	TO	635+75	I-88	CTR
0.57	STA.	702+50	TO	706+75	I-88	CTR
0.03	STA.	82+23	TO	84+91	I-80	RT
0.03	STA.	91+18	TO	93+62	I-80	RT
0.04	STA.	101+21	TO	104+48	I-80	RT
0.04	STA.	127+00	TO	130+15	I-80	RT
0.03	STA.	142+27	TO	144+15	I-80	RT
0.04	STA.	156+09	TO	159+19	I-80	LT

South of I-74 & I-280 Interchange

FILE NAME =	USER NAME = hensonke	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
c:\pwork\pwork\hensonke\d2292974\0206212-sht-500.dgn		DRAWN -	REVISED -			*	D2 SAFETY 2012-2	**	151	8	
PLOT SCALE = 50.0000' / 1" =		CHECKED -	REVISED -			CONTRACT NO. 64H77					
PLOT DATE = Tue May 01 09:03:21 2012		DATE -	REVISED -			ILLINOIS FED. AID PROJECT					