

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
75	84-12; 11-3	•	729	55
STA. N/A		TO STA. N/A		
FED. ROAD DIST. NO. 5 ILLINOIS FED. AID PROJECT				
• SANGAMON AND CHRISTIAN				

PIPE UNDERDRAIN SCHEDULE

STATION / LOCATION	PIPE UNDERDRAINS 4"	PIPE UNDERDRAINS 4" (SPECIAL)	CONCRETE HEADWALL FOR PIPE DRAINS	STORM SEWERS, CLASS B, TYPE 1 18"	STORM SEWERS, CLASS B, TYPE 2 18"	STORM SEWERS, CLASS B, TYPE 3 18"	STORM SEWER JACKED IN PLACE, 18"	MANHOLE TYPE A, 5' DIA., TYPE 1 FRAME, CLOSED LID	TRENCH BACKFILL
	(FOOT)	(FOOT)	(EACH)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(EACH)	(CU YD)
IL RTE 29									
1415+00 TO 1418+00	290.0	36.4	2						
1415+00 TO 1418+00	300.0	12.9	1						
1410+43 TO 1418+00	747.3	25.8	2						
1418+00 TO 1433+00	1312.2	54.6	3						
1418+00 TO 1433+00	1086.6	25.8	2						
1418+00 TO 1433+00	523.5	12.9	1						
1418+00 TO 1433+00	717.1	36.4	2						
1433+00 TO 1448+00	1484.0	36.4	2						
1433+00 TO 1448+00	1287.2	38.7	3						
1433+00 TO 1448+00	1275.9	38.7	3						
1433+00 TO 1448+00	1455.6	36.4	2						
1448+00 TO 1463+00	1323.3	54.6	3						
1448+00 TO 1463+00	924.4	12.9	1						
1448+00 TO 1463+00	1147.8	25.8	2						
1448+00 TO 1463+00	1298.5	72.8	4						
1463+00 TO 1477+50	1410.1	72.8	4						
1463+00 TO 1477+50	1422.7	38.7	3						
1463+00 TO 1477+50	1420.0	38.7	3						
1463+00 TO 1477+50	1410.0	54.6	3						
1477+50 TO 1492+50	1290.4	36.4	2						
1477+50 TO 1492+50	999.2	12.9	1						
1477+50 TO 1492+50	1002.2	12.9	1						
1477+50 TO 1492+50	1311.6	36.4	2						
1492+50 TO 1508+00	1495.2	54.6	3						
1492+50 TO 1508+00	1498.4	51.6	4						
1492+50 TO 1508+00	1511.7	51.6	4						
1492+50 TO 1508+00	1524.7	54.6	3						
1508+00 TO 1523+00	1447.9	54.6	3						
1508+00 TO 1523+00	1300.2	25.8	2						
1508+00 TO 1523+00	1329.0	25.8	2						
1508+00 TO 1523+00	1481.9	54.6	3						
1523+00 TO 1538+00	1436.8	72.8	4						
1523+00 TO 1538+00	1464.0	12.9	1						
1523+00 TO 1538+00	1476.3	12.9	1						
1523+00 TO 1538+00	1473.9	54.6	3						
1538+00 TO 1553+00	1333.2	36.4	2						
1538+00 TO 1553+00	1061.3	38.7	3						
1538+00 TO 1553+00	1061.3	38.7	3						
1538+00 TO 1553+00	1312.1	36.4	2						
1553+00 TO 1568+00	1470.0	54.6	3						
1553+00 TO 1568+00	1470.0	25.8	2						
1553+00 TO 1568+00	1470.0	54.6	3						
1568+00 TO 1583+00	1450.0	72.8	4						
1568+00 TO 1583+00	1460.1	51.6	4						
1568+00 TO 1583+00	1460.2	51.6	4						
1568+00 TO 1583+00	1460.2	72.8	4						
1583+00 TO 1598+00	1201.4	54.6	3						
1583+00 TO 1598+00	1089.2	12.9	1						
1583+00 TO 1598+00	1088.9	12.9	1						
1583+00 TO 1598+00	1290.6	54.6	3						
1598+00 TO 1613+00	1470.0	54.6	3						
1598+00 TO 1613+00	1480.0	12.9	1						
1598+00 TO 1613+00	1480.0	12.9	1						
1598+00 TO 1613+00	1470.0	54.6	3						
1613+00 TO 1628+00	1470.6	72.8	4						
1613+00 TO 1628+00	1460.3	38.7	3						
1613+00 TO 1628+00	1459.7	38.7	3						
1613+00 TO 1628+00	1469.4	72.8	4						
1628+00 TO 1643+00	1470.1	36.4	2						
1628+00 TO 1643+00	1471.8	12.9	1						
1628+00 TO 1643+00	1468.2	12.9	1						
1628+00 TO 1643+00	1462.2	36.4	2						
1643+00 TO 1658+00	1312.6	54.6	3	100	25				
1643+00 TO 1658+00	1135.0	25.8	2						
1643+00 TO 1658+00	1150.4	25.8	2						
1643+00 TO 1658+00	1314.8	54.6	3		180				
1658+00 TO 1665+04.46	694.5	18.2	1		550	155			
1658+00 TO 1665+04.46	694.5	12.9	1						
1658+00 TO 1665+04.46	694.4	12.9	1						
TOTALS	130,062	4,038	251	3,804	7,763	5,735	638	10	463

STATION / LOCATION	PIPE UNDERDRAINS 4"	PIPE UNDERDRAINS 4" (SPECIAL)	CONCRETE HEADWALL FOR PIPE DRAINS	STORM SEWERS, CLASS B, TYPE 1 18"	STORM SEWERS, CLASS B, TYPE 2 18"	STORM SEWERS, CLASS B, TYPE 3 18"	STORM SEWER JACKED IN PLACE, 18"	MANHOLE TYPE A, 5' DIA., TYPE 1 FRAME, CLOSED LID	TRENCH BACKFILL
	(FOOT)	(FOOT)	(EACH)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(EACH)	(CU YD)
IL RTE 29									
1658+00 TO 1665+04.46	694.4	18.2	1			50	657		
0+00 TO 8+00	780.0	18.2	1			600	200	3	
0+00 TO 8+00	770.0	25.8	2						
0+00 TO 8+00	770.0	25.8	2						
0+00 TO 8+00	780.0	18.2	1			150	447	204	3
8+00 TO 23+00	1460.0	72.8	4			700	686	114	2
8+00 TO 23+00	1490.0	0.0	0						
8+00 TO 23+00	1490.0	0.0	0						
8+00 TO 23+00	1460.0	72.8	4				1383	119	2
23+00 TO 38+00	1460.0	54.6	3			1076	425		67.66
23+00 TO 38+00	861.0	38.7	3						
23+00 TO 38+00	875.7	38.7	3						
23+00 TO 38+00	1315.0	54.6	3			600	907		150.05
38+00 TO 53+00	1457.7	72.8	4			1175	375		
38+00 TO 53+00	1468.9	12.9	1						
38+00 TO 53+00	1471.1	12.9	1						
38+00 TO 53+00	1462.3	72.8	4			1507			
53+00 TO 68+00	1470.6	54.6	3	1150	250	100			
53+00 TO 68+00	1175.2	25.8	2						
53+00 TO 68+00	1175.1	25.8	2						
53+00 TO 68+00	1459.7	54.6	3	500	1000				
68+00 TO 83+00	1320.6	72.8	4	1178	100				79.23
68+00 TO 83+00	620.0	25.8	2						
68+00 TO 83+00	620.0	25.8	2						
68+00 TO 83+00	1306.6	72.8	4	876	400				93.58
83+00 TO 98+00	1470.0	36.4	2						
83+00 TO 98+00	1470.0	12.9	1						
83+00 TO 98+00	1470.0	12.9	1						
83+00 TO 98+00	1470.0	36.4	2						
98+00 TO 113+00	680.0	54.6	3						
98+00 TO 113+00	430.8	25.8	2						
98+00 TO 113+00	505.0	25.8	2						
98+00 TO 113+00	1460.0	91.0	5						
113+00 TO 128+00	0.0	0.0	0						
113+00 TO 128+00	174.8	0.0	0						
113+00 TO 128+00	1403.9	12.9	1						
113+00 TO 128+00	1458.6	36.4	2						
128+00 TO 130+00	0.0	0.0	0						
128+00 TO 130+00	0.0	0.0	0						
128+00 TO 130+00	0.0	0.0	0						
128+00 TO 130+00	198.1	18.2	1						
TOTALS	130,062	4,038	251	3,804	7,763	5,735	638	10	463

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		SCHEDULE OF QUANTITIES PIPE UNDERDRAIN

SCALE: N/A
DATE: 03/06/2012

DRAWN BY: K.E.J.
CHECKED BY: J.M.M.

SHT12 L:\NDD\030601\Draw\Sheets\0672829-snt-Schedule.dgn 3/20/2012