

FENCE REMOVAL SCHEDULE					FENCE REMOVAL
LOCATION					FOOT
IL ROUTE 336					
STA. 136+22.00	LT	TO	STA. 136+25.00	RT	175.00
STA. 139+00.00	RT	TO	STA. 141+70.00	RT	270.00
STA. 141+53.00	LT	TO	STA. 142+12.00	RT	82.00
STA. 142+90.00	LT	TO	STA. 143+43.00	RT	330.00
STA. 146+17.00	RT	TO	STA. 146+18.00	RT	25.00
STA. 146+28.00	RT	TO	STA. 146+34.00	LT	254.00
STA. 146+31.00	LT	TO	STA. 147+96.00	LT	165.00
STA. 146+33.00	LT	TO	STA. 148+09.00	LT	176.00
STA. 146+58.00	RT	TO	STA. 147+96.00	RT	146.00
STA. 147+45.00	RT	TO	STA. 147+46.00	RT	44.00
STA. 147+58.00	LT	TO	STA. 147+83.00	LT	82.00
STA. 147+80.00	RT	TO	STA. 147+96.00	RT	23.00
STA. 148+10.00	RT	TO	STA. 148+31.00	RT	29.00
STA. 148+20.00	RT	TO	STA. 148+67.00	RT	154.00
STA. 149+73.00	RT	TO	STA. 151+00.00	RT	127.00
STA. 151+00.00	RT	TO	STA. 152+00.00	RT	100.00
STA. 154+10.00	RT	TO	STA. 156+75.00	RT	470.00
STA. 157+10.00	RT	TO	STA. 163+00.00	RT	590.00
STA. 163+00.00	RT	TO	STA. 171+80.00	RT	880.00
STA. 172+02.00	RT	TO			23.00
STA. 177+16.00	RT	TO	STA. 183+58.00	RT	642.00
STA. 177+34.00	RT	TO	STA. 183+80.00	RT	626.00
STA. 179+07.00	LT	TO	STA. 179+09.00	RT	200.00
STA. 182+60.00	RT	TO	STA. 183+55.00	LT	140.00
STA. 197+60.00	RT	TO	STA. 199+00.00	RT	140.00
STA. 199+00.00	RT	TO	STA. 207+73.00	RT	873.00
STA. 209+75.00	RT	TO	STA. 210+65.00	RT	90.00
STA. 211+10.00	RT	TO	STA. 212+21.00	RT	138.00
STA. 212+68.00	RT	TO	STA. 221+00.00	RT	832.00
STA. 216+61.00	LT	TO	STA. 217+32.00	RT	305.00
STA. 221+00.00	RT	TO	STA. 229+00.00	RT	800.00
STA. 233+30.00	RT	TO	STA. 237+58.00	RT	428.00
STA. 238+00.00	RT	TO	STA. 245+00.00	RT	700.00
STA. 241+65.00	RT	TO	STA. 242+03.00	LT	148.00
STA. 245+00.00	RT	TO	STA. 257+00.00	RT	1,200.00
STA. 250+88.00	LT	TO	STA. 251+27.00	RT	404.00
STA. 255+00.00	LT	TO	STA. 255+75.00	RT	328.00
STA. 257+00.00	RT	TO	STA. 264+61.00	RT	797.00
STA. 264+61.00	LT	TO	STA. 269+00.00	RT	706.00
STA. 269+00.00	RT	TO	STA. 278+10.00	RT	1,000.00
STA. 278+01.00	RT	TO	STA. 278+03.00	LT	234.00
STA. 289+70.00	LT	TO	STA. 290+80.00	LT	173.00
STA. 292+50.00	LT	TO	STA. 293+00.00	RT	65.00
STA. 293+00.00	RT	TO	STA. 294+30.00	RT	162.00
STA. 297+50.00	RT	TO	STA. 300+00.00	LT	368.00
STA. 302+50.00	LT	TO	STA. 302+90.00	LT	75.00
STA. 312+47.00	RT	TO	STA. 314+42.00	LT	346.00
STA. 337+04.00	RT	TO	STA. 337+39.00	LT	342.00
STA. 363+14.00	LT				10.00
STA. 377+07.00	LT	TO	STA. 387+00.00	LT	993.00
STA. 387+00.00	LT	TO	STA. 398+35.00	RT	1,146.00
STA. 389+70.00	RT	TO	STA. 389+90.00	LT	234.00
STA. 417+45.00	RT	TO	STA. 419+35.00	LT	412.00
STA. 417+74.00	RT	TO	STA. 418+10.00	RT	38.00
STA. 424+72.00	RT	TO	STA. 425+68.00	LT	270.00
STA. 429+14.00	LT	TO	STA. 435+00.00	RT	632.00
STA. 435+00.00	RT	TO	STA. 435+30.00	RT	35.00
STA. 484+65.00	RT	TO	STA. 487+00.00	LT	285.00
STA. 486+00.00	RT	TO	STA. 486+75.00	RT	116.00
STA. 487+00.00	RT	TO	STA. 488+25.00	RT	143.00
STA. 487+50.00	LT	TO	STA. 488+95.00	RT	273.00
STA. 489+52.00	RT	TO	STA. 472+51.00	RT	338.00
STA. 471+85.00	LT	TO	STA. 473+49.00	RT	325.00
STA. 543+27.00	RT	TO	STA. 546+11.00	RT	314.00
U.S. ROUTE 136 (REL.)					
STA. 6+29.00	RT	TO	STA. 6+91.00	LT	123.00
STA. 10+13.00	LT	TO	STA. 10+18.00	RT	124.00
STA. 20+48.00	LT	TO	STA. 20+51.00	RT	149.00
TR 350 E, TWP. RD. 102					
STA. 5+00.00	LT	TO	STA. 8+85.00	LT	365.00
STA. 9+14.00	LT	TO	STA. 13+43.00	LT	429.00
STA. 211+10.00	LT&RT				660.00
TWP. RD. 118, TWP. RD. 154					
STA. 292+50.00	LT	TO	STA. 294+25.00	LT	347.00
TWP. RD. 150/CO. HWY. 8 (REL.), Twp. Rd. 900N (W), CO. Hwy. 8 (E)					
STA. 34+45.00	LT				58.00
STA. 34+92.00	LT				62.00
TWP. RD. 194					
STA. 47+00.00	RT	TO	STA. 50+92.00	RT	392.00

FENCE REMOVAL SCHEDULE (CONTINUED)					FENCE REMOVAL
LOCATION					FOOT
TWP. RD. 200 (REL.)					
STA. 51+93.00	LT	TO	STA. 52+26.00	RT	92.00
STA. 54+15.00	LT	TO	STA. 56+39.00	LT	241.00
STA. 67+88.00	LT	TO	STA. 69+50.00	LT	162.00
TWP. RD. 900N (E)					
STA. 99+66.00	RT	TO	STA. 102+50.00	RT	284.00
TWP. RD. 226 (REL.)					
STA. 100+48.00	LT	TO	STA. 104+22.00	RT	578.00
STA. 101+12.00	RT	TO	STA. 102+91.00	LT	214.00
STA. 104+70.00	LT	TO	STA. 111+30.00	LT	660.00
STA. 104+70.00	RT	TO	STA. 111+30.00	RT	660.00
BURLINGTON NORTHERN RAILROAD					
STA. 12+66.00	RT	TO	STA. 12+98.00	LT	130.00
STA. 21+26.00	RT	TO	STA. 21+58.00	LT	100.00
RAMP I AND RAMP J					
STA. 10+80.00	RT	TO	STA. 10+80.00	LT	386.00
STA. 181+68	RT	TO	STA. 181+68.00	LT	356.00
TOTAL					28,543.00

PIPE CULVERT REMOVAL						
LOCATION			SIZE	FOOT		
IL ROUTE 336						
STA. 127+70.00	RT	TO	STA. 128+20	18	50	
STA. 129+31.00	RT	TO	STA. 129+86	18	55	
STA. 129+30.00	RT	TO	STA. 129+62.00		32	
STA. 137+24.00	RT	TO	STA. 137+55.00		32	
STA. 141+30.00	RT	TO	STA. 141+42.00		22	
STA. 143+16.00	RT	TO	STA. 143+36.00		25	
STA. 153+60.00	RT	TO	STA. 153+92.00	48	66	
STA. 153+88.00	RT	TO	STA. 154+32.00	48	60	
STA. 156+06.00	LT	TO	STA. 156+41.00		42	
STA. 159+67.00	RT			12	29	
STA. 171+82.00	RT	TO	STA. 172+06.00	12	24	
STA. 171+94.00	RT	TO	STA. 172+17.00	12	24	
STA. 183+60.00	RT	TO	STA. 183+96.00	24	36	
STA. 183+62.00	RT	TO	STA. 183+94.00	18	32	
STA. 184+10.00	RT	TO	STA. 184+30.00	12	20	
STA. 184+30.00	RT	TO	STA. 184+48.00	12	18	
STA. 197+50.00	RT				23	
STA. 200+05.00	RT			12	25	
STA. 203+32.00	RT	TO	STA. 203+36.00	12	24	
STA. 210+72.00	RT			18	33	
STA. 349+85.00	LT			18*	6	
STA. 383+10.00	LT	TO	STA. 383+32.00		22	
STA. 484+86.00	RT	TO	STA. 485+02.00	12	28	
STA. 465+05.00	RT	TO	STA. 465+11.00	12	16	
RAMP J						
STA. 182+17.00	RT	TO	STA. 182+24.00	*	7	
TWP. RD 118						
STA. 17+28.00	RT	TO	STA. 17+54.00	15	27	
STA. 17+89.00	LT			24	34	
TWP. RD 150/CO. HWY 8 (REL.)						
STA. 26+19.00	RT	TO	STA. 26+66.00	36	68	
STA. 26+40.00	LT	TO	STA. 26+65.00	15	26	
STA. 34+18.00	LT	TO	STA. 34+39.00		21	
STA. 34+36.00	RT	TO	STA. 34+40.00		40	
STA. 34+85.00	RT	TO	STA. 34+86		40	
TWP. RD 900N						
STA. 74+30.00	RT	TO	STA. 74+41.00		11	
TWP. RD 200 (REL.)						
STA. 47+22.00	RT	TO	STA. 47+57.00	12	35	
STA. 53+51.00	LT	TO	STA. 53+62.00	15	26	
STA. 63+26.00	LT	TO	STA. 63+45.00		19	
STA. 64+47.00	LT	TO	STA. 64+66.00		19	
STA. 66+44	LT	TO	STA. 66+63.00	12	20	
TWP. RD 226 (REL.)						
STA. 106+70.00	LT	TO	STA. 106+90.00		20	
GOLF COURSE ROAD						
STA. 55+25.00					36	
* PARTIAL REMOVAL					TOTAL	1,193

CONCRETE HEADWALL REMOVAL			
LOCATION	EACH		
IL ROUTE 336			
STA. 143+00.70	RT	1	
STA. 143+01.20	RT	1	
STA. 145+57.00	RT	1	
STA. 145+59.20	RT	1	
STA. 149+32.20	RT	1	
STA. 149+33.60	RT	1	
STA. 176+66.00	RT	1	
STA. 176+72.00	RT	1	
STA. 183+02.00	RT	1	
STA. 183+02.00	RT	1	
TWP. RD. 118, TWP. RD. 154			
STA. 17+89.00	LT	1	
STA. 17+89.00	RT	1	
TWP. RD. 150			
STA. 34+85	RT	1	
STA. 34+86	LT	1	
TOTAL			14

DRAINAGE STRUCTURE TO BE REMOVED			
LOCATION	EACH		
IL 336			
STA. 132+74.00	LT	1	
STA. 132+80.00	RT	1	
TOTAL			2

TEMPORARY PAVEMENT REMOVAL SCHEDULE				
LOCATION				TEMPORARY PAVEMENT REMOVAL
GOLF COURSE ACCESS ROAD				SQ YD
STA. 29+14.48	RT	TO	STA. 44+00.00	3,235.00
STA. 44+00.00	RT	TO	STA. 57+99.65	3,111.00
TOTAL				6,346

BUILDING REMOVAL	REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 4	REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1	REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 4
LOCATION	L SUM	L SUM	L SUM
IL ROUTE 336	1	1	1
TOTAL	1	1	1

BUILDING REMOVAL NO.1			
IL ROUTE 336	L SUM		
STA. 140+00.00	LT&RT	1	
TOTAL			1

BUILDING REMOVAL NO.5		
IL ROUTE 336	L SUM	
STA. 148+35.0		