



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 7, 2006

SUBJECT: FAP Route 314(IL4)  
Project BRF-0314(006)  
Section 110-1VBR-1  
Madison County  
Contract No. 76549  
Item No. 144, June 16, 2006 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 1 and 4 of the Schedule of Prices.
2. Revised Sheet 3, 4, and 10-15 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine  
Engineer of Design  
and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." at the end.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8, Roger Driskell; R. E. Anderson  
Estimates; Design & Environment File

DB/sar

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 76549

State Job # - C-98-062-05  
 PPS NBR - 8-89245-0100  
 County Name - MADISON - -  
 Code - 119 - -  
 District - 8 - -  
 Section Number - 110-1VBR-1

Project Number  
BRF-0314/005/

Route  
FAP 314

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
X0323013	TUBULAR STEEL GATE	EACH	1.000					
X0325445	ROW/PROPERTY CORNERS	EACH	7.000					
X2510630	HD EROS CONTR BLANKET	SQ YD	498.000					
X4066416	BC SC SUPER "C" N70	TON	526.000					
X4066490	BCSC SUPER IL9.5L LE	TON	48.000					
X4066616	BCBC SUP IL-19.0 N70	TON	226.000					
X4073081	BIT C PVT FD SUP 10	SQ YD	6,560.000					
X4073136	B C PVT FD SUP 12.75	SQ YD	5,000.000					
* X7050167	TEMP TRBT T1 SPL TAN	EACH	2.000					
Z0064505	SECTION CORNER MKRS	EACH	1.000					
20100110	TREE REMOV 6-15	UNIT	12.000					
20100500	TREE REMOV ACRES	ACRE	2.000					
20200100	EARTH EXCAVATION	CU YD	48,265.000					
20400800	FURNISHED EXCAV	CU YD	6,725.000					
25000200	SEEDING CL 2	ACRE	6.500					
			* REVISED : JUNE 7, 2006					

