CONTRACT NO. 88804

| F.A.P RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. |
|---|---|---|---|---|
| 669 | 11W-3,RS-8,• | TAZEWELL | 442 | 158 |
| STA. | TO STA.247+50 | | | |
| FED. ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT | | |

• 11BR-1, 11BR-2

FIELD VERIFY EX STORM SEWER ELEVATION AT CONNECTION AND ADJUST PROPOSED STORM SEWER GRADE (0.30% MIN) IF NECESSARY.

STA 245+67.32, 64.26 ft LT
MH TY-A, 5 ft DIA, TY 37 GR
FL = 472.46
INV IN = 469.16
INV OUT = 469.11

EX CLAY TILE 10 in, TO REMAIN IN PLACE

STA 245+89.45, 64.20 ft LT
PRCFES, 24 in

SS 24 in, 0.89% - 16.0 ft

SS 24 in, 0.89% - 56.0 ft

EX SS TY-1, 24 in, TO REMAIN IN PLACE

EX PRCFES, 24 in, TO BE REMOVED

IMPROVEMENT BEGINS
STA 246+06.75

CONSTRUCTION BEGINS
STA 245+11.22

MAIN ST

IL 29 (FAP 669)

WESLEY RD

(AATUR)

EX MONITORING WELL, TO REMAIN

MATCH LINE STA 247+50

0' 20' 40'
1" = 20'

PROFILE

EX IL 29 ℄

EX LT SS ℄

SS, CL A, TY 1, 24 in
0.89% - 56.0 ft

-16.67%
+00.00 LT
476.43
+17.45 LT
473.52
2.14%
+77.32 LT
472.24
16.67%
+83.32 LT
471.24
-34.80'
-1.14%
+90.00 LT
468.92

STA 245+67.32, 64.26' LT
MH TY-A, 5 FT DIA,
TY 37 GR
FL EL = 472.46
INV EL IN = 469.16
INV EL OUT = 469.11

STA 245+89.45, 64.26' LT
PRCF END SECTION, 24 in
EL = 468.92

SS, CL A, TY 1, 24 in
0.89% - 16.0 ft

PR IL 29 ℄

PR LT DITCH ℄

| | 480 | 475 | 470 | 465 | 460 | 455 |
|---|---|---|---|---|---|---|
| (EX IL 29) | 480.10 | 479.49 | 478.80 | 478.19 | 477.53 | 476.95 | 476.23 | 475.44 | 474.98 | 474.68 | 473.72 |
| (PR IL 29) | | | | | | | | 475.44 | 474.97 | 474.35 | 473.73 |
| | 242+50 | 243+00 | 243+50 | 244+00 | 244+50 | 245+00 | 245+50 | 246+00 | 246+50 | 247+00 | 247+50 |

10 5 0
40 20 0 SCALE

**DRAINAGE & UTILITIES**

PLOT DATE = 4/18/2006
FILE NAME = c:\projects\23\peakin\phase1\20sht\prof1.dgn
PLOT SCALE = 20.0000 ' / IN.
USER NAME = shoughz