

June 7, 2006

SUBJECT: FAI Route 57 Project F-057-5(189)231 Section 10-32HB-3, K Champaign County Contract No. 90758 Item No. 187, June 16, 2006 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 4 of the Schedule of Prices.
- 2. Revised sheets 13 and 35 of the plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

Jerger Jake hayen BE.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: J. Crowe, Region 3, District 5; Roger Driskell; Estimates; Design & Environment File

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 90758 NUMBER -

Project Number

IM-F-057-5/189/231

C-95-093-05 State Job # -PPS NBR -5-91660-0100 CHAMPAIGN--County Name -Code -19 - -5 - -District -

Section Number -10-32HB-3.K

ltem Unit of Number **Total Price** Measure **Unit Price** Pay Item Description Quantity Х = Z0030150 IMPACT ATTEN NRD TL3 EACH 2.000 2.000 Z0030250 IMP ATTN TEMP NRD TL3 EACH EACH * Z0030260 IMP ATTN TEMP FRN TL3 2.000 * DELETED Z0040530 PIPE UNDERDRAIN REMOV FOOT 5,709.000 Z0070100 SURV MONUMENT COV ASY EACH 1.000 HOUR Z0076600 TRAINEES 1,500.000 0.800 1,200.000 UNIT 20100110 TREE REMOV 6-15 509.000 UNIT 20100210 TREE REMOV OVER 15 141.000 20200100 EARTH EXCAVATION CU YD 128,604.000 20400100 BORROW EXCAV CU YD 632,848.000 CU YD 20700400 POROUS GRAN EMB SPEC 551.000 20800150 TRENCH BACKFILL CU YD 24.000 CU YD 21101505 TOPSOIL EXC & PLAC 40,045.000 FOOT 21301072 EXPLOR TRENCH 72 16,646.000 ACRE 25000200 SEEDING CL 2 88.500 * REVISED : JUNE 6, 2006

Page 4 6/6/2006

Route

FAI 57