



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 31, 2006

SUBJECT: FAS Route 929
Old Metropolis Road
Project RS-929 (117)
Section 02-00057-00-RS
Johnson County
Contract No 99253
Item 199 A
June 16, 2006 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Plans: Revised Plan Sheet 1 to reflect quantity change

Proposal: Revised Page 1 of Schedule of Prices to reflect quantity change

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

COUNTY NAME	CODE	DIST	SECTION NUMBER	PROJECT NUMBER	ROUTE
JOHNSON	087	09	02-00057-00-RS	RS-0929/117/000	FAS 929

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
X4066416	BC SC SUPER "C" N70	TON	3,560.000 X				
X4066616	BCBC SUP IL-19.0 N70	TON	8,900.000 X				
40200800	AGG SURF CSE B	TON	174.000 X				
40600100	BIT MATLS PR CT	GALLON	2,111.000 X				
40600300	AGG PR CT	TON	63.000 X				
48101200	AGGREGATE SHLDS B	TON	7,406.000 X				
63100167	TR BAR TRM T1 SPL TAN	EACH	8.000 X				
63200310	GUARDRAIL REMOV	FOOT	160.000 X				
63300905	VERT ADJ OF GDRL TY A	FOOT	3,746.000 X				
67100100	MOBILIZATION	L SUM	1.000 X				
72000100	SIGN PANEL T1	SQ FT	117.500 X				
72800100	TELES STL SIN SUPPORT	FOOT	420.000 X				
78001110	PAINT PVT MK LINE 4	FOOT	65,158.000 X				
78100100	RAISED REFL PAVT MKR	EACH	306.000 X				

TOTAL \$

Revised 5/30/06

NOTE:
 *** PLEASE TURN PAGE FOR IMPORTANT NOTES ***