



# Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics  
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

June 12, 2023

SUBJECT: Waukegan National Airport  
Waukegan Port District  
Lake County  
Illinois Project Number: UGN-5083  
SBG Project Number: 3-17-SBGP-TBD  
Contract No. WA079  
Item No. 09A, June 16, 2023 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

### Reason for Addendum:

Change special provisions to agree with current FAA specifications and allow side-form paving.

### To All Plan Holders:

### Special Provisions Changes:

1. Page 31 – Section 209-3.9 – Revised AASHTO standard number to “T 180.”
2. Page 34 – Section 501-4.2 – Added:

REVISE: Paragraph **f. Finishing Equipment, Section (2) Fixed-Form** to read:

On projects requiring less than 10,000 cubic yards of concrete pavement or irregular areas at locations inaccessible to slip-form paving equipment, concrete pavement may be placed with equipment specifically designed for placement and finishing using stationary side forms. Methods and equipment shall be reviewed and accepted by the Engineer. Hand screeding and float finishing may only be used on small irregular areas as allowed by the Engineer.

### Schedule of Prices Changes:

No Changes

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Craig Loudon of Crawford, Murphy & Tilly, Inc. at 630-820-1022.