

TEMPORARY TRAFFIC CONTROL

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
74	90-11R-2; 9013,14,14-1R-1	TAZEWELL	1366	113
STA. 152+100		TO STA. 153+892.190		
FED. ROAD DIST. NO. 4		ILLINOIS FED. AID PROJECT		

TEMPORARY PAVEMENT MARKING

LOCATION	PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS	PAVEMENT MARKING TAPE, TYPE III, 100 MM (METER)	PAVEMENT MARKING TAPE, TYPE III, 150 MM (METER)	PAVEMENT MARKING TAPE, TYPE III, 200 MM (METER)	PAVEMENT MARKING TAPE, TYPE III, 300 MM (METER)	PAVEMENT MARKING TAPE, TYPE III, 600MM (METER)	WORKZONE PAVEMENT MARKING REMOVAL (SQ M)	SHORT TERM PAVEMENT MARKING (M)
STAGE 3A								
I-74	-	8501	-	-	-	-	1295	6580
STAGE 3A-2								
NORTH MAIN STREET	-	8059	182	-	-	17	1443	6640
STAGE 3A-3								
NORTH MAIN STREET	52	4067	322	-	218	70	1758	3350
STAGE 3A-4								
NORTH MAIN STREET	46	4732	245	-	-	76	906	3900
STAGE 3B								
I-74	-	634		120	-	-	95	523
SCHEDULE TOTALS	98	25,993	749	120	218	163	5,497	20,993

TEMPORARY PAVEMENT

LOCATION	TEMPORARY PAVEMENT (SQ M)	\$ TEMPORARY PAVEMENT REMOVAL (SQ M) \$
PRE-STAGE 3		
N. MAIN ST.	3929	3929
N. MAIN ST. - Sta. 3+658	70	70
N. MAIN ST. - Sta. 3+918	63	63
STAGE 3A		
I-74 - Sta. 153+185	21	21
I-74 - Sta. 153+300 - 153+415	311	311
Ramp 19	70	70
STAGE 3A-2		
N. MAIN ST. - Sta. 2+412.933 - Sta.	447	447
STAGE 3A-3		
CIS AT RAMP 19	217	217
N. MAIN ST.	650	650
ALTOFER LANE	324	324
N. MAIN ST. - Sta. 2+412.937 -	150	150
N. MAIN ST. - Sta. 2+413.245 -	182	182
N. MAIN ST. - Sta. 2+578.825 -	91	91
SCHEDULE TOTALS	6,525	6,525

\$ NOT A PAY ITEM, FOR INFORMATION ONLY

LOCATION	FLEXIBLE DELINEATORS (EACH)	REMOVAL AND DISPOSAL OF TEMP CONC BARRIER (STATE OWNED) (METER)	TEMPORARY CONCRETE BARRIER (METER)	RELOCATE TEMPORARY CONCRETE BARRIER (METER)	TEMPORARY CONCRETE BARRIER (STATE OWNED) (METER)	REMOVE TEMPORARY CONCRETE BARRIER (STATE OWNED) (METER)	REMOVE TEMPORARY CONCRETE BARRIER (METER)	IMPACT ATTENUATORS TEMPORARY (NON-REDIRECT IVE), TEST LEVEL 3 (EACH)	IMPACT ATTENUATORS RELOCATE (NON-REDIRECT IVE), TEST LEVEL 3 (EACH)
STAGE 3									
I-74	-	-	735.05	-	1,302.35	1,220.00	-	1	-
STAGE 3A-2									
NORTH MAIN STREET	181	-	-	-	-	-	-	-	-
STAGE 3A-3									
NORTH MAIN STREET	128	-	97.60	97.60	-	-	97.60	-	-
STAGE 3B									
I-74	-	707.60	-	57.95	-	805.20	735.05	-	1
SCHEDULE TOTALS	309	707.60	832.65	155.55	1,302.35	2,025.20	832.65	1	1

REVISIONS	
NAME	DATE



ILLINOIS DEPARTMENT OF TRANSPORTATION
 F.A.I. ROUTE 74 (I-74)
 SCHEDULE OF QUANTITIES
 I-74, RAMPS J-3 & J-4, K-2
 N. MAIN ST
 DRAWN BY KMO
 CHECKED BY RTG
 DATE 12/20/2004