

ROUTE NO.	SECTION	COUNTY	SHEET NO.	TOTAL SHEETS
C.H. 12	00-00075-00-PV	MACOUPIN	37	8
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT-	

SUBSURFACE DRAINAGE TABLE			
LOCATION	PIPE UNDERDRAINS 4"	PIPE UNDERDRAINS SPECIAL 4"	CONCRETE HEADWALLS FOR PIPE DRAINS
	FOOT	FOOT	EACH
LT. STA. 142+05 TO LT. STA. 147+00 LT. STA. 147+00	495	15	1
RT. STA. 147+05 TO RT. STA. 152+00 RT. STA. 152+00	495	15	1
LT. STA. 147+05 TO LT. STA. 152+00 LT. STA. 152+00	495	15	1
RT. STA. 152+05 TO RT. STA. 155+95 RT. STA. 154+00	390	30	1
LT. STA. 152+05 TO LT. STA. 155+95 LT. STA. 154+00	390	30	1
RT. STA. 156+00 TO RT. STA. 160+95 RT. STA. 156+00	495	15	1
LT. STA. 156+00 TO LT. STA. 160+95 LT. STA. 156+00	495	15	1
RT. STA. 161+00 TO RT. STA. 165+95 RT. STA. 161+00	495	15	1
LT. STA. 161+00 TO LT. STA. 165+95 LT. STA. 161+00	495	15	1
RT. STA. 166+00 TO RT. STA. 170+95 RT. STA. 166+00	495	15	1
LT. STA. 166+00 TO LT. STA. 170+95 LT. STA. 166+00	495	15	1
RT. STA. 171+00 TO RT. STA. 173+50 RT. STA. 173+50	250	15	1
LT. STA. 171+00 TO LT. STA. 173+50 LT. STA. 173+50	250	15	1
RT. STA. 173+55 TO RT. STA. 178+00 RT. STA. 178+00	445	15	1
LT. STA. 173+55 TO LT. STA. 178+00 LT. STA. 178+00	445	15	1
RT. STA. 178+05 TO RT. STA. 182+50 RT. STA. 182+50	445	15	1
LT. STA. 178+05 TO LT. STA. 182+50 LT. STA. 182+50	445	15	1
RT. STA. 183+50 TO RT. STA. 187+50 RT. STA. 187+50	400	30	1
LT. STA. 183+50 TO LT. STA. 187+50 LT. STA. 187+50	400	30	1
RT. STA. 187+50 TO RT. STA. 190+95 RT. STA. 187+50 TO LT. STA. 190+95	345		
LT. STA. 187+50 TO LT. STA. 190+95	345		
RT. STA. 191+00 TO RT. STA. 196+95 RT. STA. 191+00	495	15	1
LT. STA. 191+00 TO LT. STA. 196+95 LT. STA. 191+00	495	15	1
RT. STA. 196+00 TO RT. STA. 200+95 RT. STA. 196+00	495	15	1
LT. STA. 196+00 TO LT. STA. 200+95 LT. STA. 196+00	495	15	1
RT. STA. 201+00 TO RT. STA. 203+45 RT. STA. 201+00	245	15	1
LT. STA. 201+00 TO LT. STA. 203+45 LT. STA. 201+00	245	15	1
SUBTOTAL	11475	435	25

SUBSURFACE DRAINAGE TABLE			
LOCATION	PIPE UNDERDRAINS 4"	PIPE UNDERDRAINS SPECIAL 4"	CONCRETE HEADWALLS FOR PIPE DRAINS
	FOOT	FOOT	EACH
RT. STA. 203+50 TO RT. STA. 206+00 RT. STA. 203+50	250	15	1
LT. STA. 203+50 TO LT. STA. 206+00 LT. STA. 203+50	250	15	1
RT. STA. 206+05 TO RT. STA. 208+50 RT. STA. 208+50	245	15	1
LT. STA. 206+05 TO LT. STA. 208+50 LT. STA. 208+50	245	15	1
RT. STA. 208+55 TO RT. STA. 213+50 RT. STA. 213+50	495	15	1
LT. STA. 208+55 TO LT. STA. 213+50 LT. STA. 213+50	495	15	1
RT. STA. 213+50 TO RT. STA. 217+50 RT. STA. 217+50	400	30	1
LT. STA. 213+50 TO LT. STA. 217+50 LT. STA. 217+50	400	30	1
RT. STA. 217+50 TO RT. STA. 220+00 LT. STA. 217+50 TO LT. STA. 220+00	250		
LT. STA. 217+50 TO LT. STA. 220+00	250		
RT. STA. 220+05 TO RT. STA. 222+50 RT. STA. 222+50	245	30	1
LT. STA. 220+05 TO LT. STA. 222+50 LT. STA. 222+50	245	30	1
RT. STA. 222+50 TO RT. STA. 224+95 LT. STA. 222+50 TO LT. STA. 224+95	245		
LT. STA. 222+50 TO LT. STA. 224+95	245		
RT. STA. 225+00 TO RT. STA. 227+50 RT. STA. 227+50	250	30	1
LT. STA. 225+00 TO LT. STA. 227+50 LT. STA. 227+00	250		
RT. STA. 227+50 TO RT. STA. 230+00 LT. STA. 227+50 TO LT. STA. 230+00	250	30	1
LT. STA. 227+50 TO LT. STA. 230+00	259		
RT. STA. 230+05 TO RT. STA. 232+45 RT. STA. 230+05	240	15	1
LT. STA. 230+05 TO LT. STA. 232+45 LT. STA. 230+05	240	15	1
RT. STA. 232+50 TO RT. STA. 235+75 RT. STA. 232+50	325	15	1
LT. STA. 232+50 TO LT. STA. 235+75 LT. STA. 232+50	325	15	1
SUBTOTAL 1	11460	375	25
SUBTOTAL 2	9610	390	20
SUBTOTAL 3	11475	435	25
SUBTOTAL 4	6399	330	16
TOTAL	38944	1530	86

HLR
 Rice, Berry and Associates
 A Division of Hampton, Lenzini and Renwick, Inc.
 Civil & Structural Engineers
 801 S. Durkin Drive
 Springfield, Illinois 62704
 217-546-3400
 P.O. Box 1036
 DuQuoin, Illinois 62832
 618-190-4637
 Account Number 03-61-0302-1
 Date: 03/10/05
 DESIGNED: L.F.S. CHECKED: L.F.S. DRAWN: TWK

ROADWAY SCHEDULE OF QUANTITIES
 SECTION 00-00075-00-PV
 C.H. 12 FARMERSVILLE ROAD
 MACOUPIN COUNTY