
 
June 9, 2011 
 
SUBJECT:  FAP Route 348 (IL 43/Harlem Ave.) 
  Section 0708 (.2 &.2A) BR 
  Cook County 
  Contract No. 60L53 
  Item No. 135, June 17, 2011 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised the Table of Contents to the Special Provisions. 
3. Revised page 7 of the Special Provisions. 
4. Added page 70 to the Special Provisions. 
5. Revised sheets 1 - 5, 13, 14, 20 - 24 & 27 - 31 of the Plans. 
6. Added sheet 28A of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; D. Carl Puzey; 
Estimates 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
6/9/2011

60L53
State Job # - C-91-707-10
PPS NBR - 0-01617-1014 Project Number Route
County Name - COOK- - FAP 348
Code - 31 -  - * REVISE : JUNE 6, 2011
District - 1 -  - 
Section Number - 0708 (.2&.2A) BR 33

33
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX001782 BRIDGE DR SYS REPAIR FOOT 90.000

*ADD X7010216 TRAF CONT & PROT SPL L SUM 1.000

*ADD X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

*    X7030025 WET REF TEM TP T3 L&S SQ FT 365.000

*    X7030030 WET REF TEM TAPE T3 4 FOOT 8,840.000

*    X7030040 WET REF TEM TAPE T3 6 FOOT 2,320.000

*ADD X7030050 WET REF TEM TPE T3 12 FOOT 35.000

Z0001905 STRUCT STEEL REPAIR POUND 730.000

Z0012754 STR REP CON DP = <  5 SQ FT 24.000

Z0021914 SILICONE JT SEAL 2.75 FOOT 12.000

Z0026346 NIGHT WORK ZONE LIGHT L SUM 1.000

Z0030240 IMP ATTN TEMP NRD TL2 EACH 5.000

Z0030275 IMP ATTN TEMP SUN TL2 EACH 2.000

Z0030340 IMP ATTN REL NRD  TL2 EACH 7.000

Z0030850 TEMP INFO SIGNING SQ FT 51.400
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60L53
State Job # - C-91-707-10
PPS NBR - 0-01617-1014 Project Number Route
County Name - COOK- - FAP 348
Code - 31 -  - * REVISE : JUNE 6, 2011
District - 1 -  - 
Section Number - 0708 (.2&.2A) BR 33

33
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0033028 MAINTAIN LIGHTING SYS CAL MO 4.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

*ADD Z0073510 TEMP TR SIGNAL TIMING EACH 1.000

42001300 PROTECTIVE COAT SQ YD 126.000

50102400 CONC REM CU YD 42.200

50300255 CONC SUP-STR CU YD 42.200

50800205 REINF BARS, EPOXY CTD POUND 6,270.000

50800515 BAR SPLICERS EACH 64.000

52000110 PREF JT STRIP SEAL FOOT 330.000

67000400 ENGR FIELD OFFICE A CAL MO 4.000

67100100 MOBILIZATION L SUM 1.000

*DELETE 70102630 TR CONT & PROT 701601 L SUM 1.000

*DELETE 70102640 TR CONT & PROT 701801 L SUM 1.000

*    70301000 WORK ZONE PAVT MK REM SQ FT 4,450.000

70400100 TEMP CONC BARRIER FOOT 400.000
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60L53
State Job # - C-91-707-10
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Code - 31 -  - * REVISE : JUNE 6, 2011
District - 1 -  - 
Section Number - 0708 (.2&.2A) BR 33

33
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70400200 REL TEMP CONC BARRIER FOOT 400.000

*    78008200 POLYUREA PM T1 LTR-SY SQ FT 155.000

*    78008210 POLYUREA PM T1 LN   4 FOOT 570.000

*    78008230 POLYUREA PM T1 LN   6 FOOT 975.000

*    78008240 POLYUREA PM T1 LN   8 FOOT 520.000

*    78008250 POLYUREA PM T1 LN  12 FOOT 105.000

*    78300100 PAVT MARKING REMOVAL SQ FT 1,140.000

*ADD 85000200 MAIN EX TR SIG INSTAL EACH 1.000

*ADD 87301225 ELCBL C SIGNAL 14  3C FOOT 1,370.000

*ADD 89502300 REM ELCBL FR CON FOOT 1,280.000
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STANDARDS:  701601; 701701; 701801; 701901; 704001 
 
DETAILS: 
                      
                     Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) 
                     (TC-14) 
                     Traffic Control Details for Freeway Shoulder Closures and Partial Ramp     
                     Closures (TC-17) 
                     Arterial Road Information Sign (TC-22) 
                     City of Chicago Typical Pavement Markings (TC-24) 
                     Traffic Staging Plans 
 Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10) 
 Pavement Marking Letters and Symbols for Traffic Staging (TC-16) 
 
SPECIAL PROVISIONS: 
 

Maintenance of Roadways 
Temporary Information Signing 
Traffic Control and Protection (Arterials) 
Impact Attenuators, Temporary 
Truck Mounted / Trailer Mounted Attenuators (BDE) 
Post Mounting of Signs (BDE) 
Pavement Marking Removal (BDE) 
Keeping the Expressway Open to Traffic 

 
CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL 
STRUCTURES 
Effective:  June 30, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of the surface preparation and painting of existing steel 
structures in areas that will be in contact with new steel. 

The existing steel at primary connections (faying surfaces) shall be prepared, and primed as 
specified herein prior to connecting new structural steel to the existing structure. 
 
The existing steel at secondary connections shall be prepared, and if bare metal is exposed, 
primed as specified herein prior to connecting new structural steel to the existing structure. 
 
General.  The existing coatings shall be assumed to contain lead and may also contain other 
toxic metals.  Any plans that may be furnished for the work, and any dimensions or other 
information given regarding a structure, are only for the purpose of assisting bidders in 
determining the type and location of steel to be cleaned and painted.  It is the responsibility of 
the Contractor to verify this information and the accuracy of the information provided shall in no 
way affect the price bid for structural steel. 

Materials.  The Bureau of Materials and Physical Research has established a list of all products 
that have met preliminary requirements.  Each batch of material must be tested and approved 
before use. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 

Revised 06/09/2011 
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996      Revised:  February 9, 2005 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on workweek of Monday through Friday and shall not 
include weekends or Holidays. 
 
Temporary shoulder closures or partial ramp closures (per attached TC-17) will not be permitted 
on weekdays (Monday thru Friday) from 5:00 a.m. to 9:00 a.m. and from 3:00 p.m. to 7:00 p.m.  
If requested, temporary full ramp closures will not be permitted during the day and exact hours 
will be determined by the expressway traffic Operations Engineer. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Added 06/09/2011 




