



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 9, 2011

SUBJECT: FAI Route 90/94 (I-90/94)  
Section 2011-0027-I  
Cook County  
Contract No. 60P27  
Item No. 197, June 17, 2011 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions.
2. Revised page 59 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates

TBW:MS:jc

**TABLE OF CONTENTS**

LOCATION OF IMPROVEMENT ..... 1  
DESCRIPTION OF IMPROVEMENT..... 1  
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)..... 1  
RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)..... 3  
TRAFFIC CONTROL PLAN..... 3  
STRUCTURAL REPAIR OF CONCRETE ..... 4  
BRIDGE DRAINAGE SYSTEM REPAIRS..... 12  
CTA FLAGGING AND COORDINATION..... 13  
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC..... 17  
TEMPORARY SHORING AND CRIBBING ..... 18  
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC..... 18  
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC ..... 20  
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)..... 20  
TEMPORARY INFORMATION SIGNING..... 24  
ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) ..... 25  
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS (BDE) ..... 27  
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)..... 28  
CEMENT (BDE) ..... 29  
CONCRETE ADMIXTURES (BDE) ..... 31  
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)..... 34  
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) ..... 36  
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)..... 37  
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) ..... 38  
ENGINEER’S FIELD OFFICE TYPE A (BDE)..... 45  
EQUIPMENT RENTAL RATES (BDE)..... 47  
LIQUIDATED DAMAGES (BDE)..... 48  
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) ..... 48  
NIGHTTIME WORK ZONE LIGHTING (BDE) ..... 49  
PAYMENTS TO SUBCONTRACTORS (BDE) ..... 51  
POST MOUNTING OF SIGNS (BDE)..... 52  
SELECTION OF LABOR (BDE)..... 52  
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ..... 53  
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) ..... 53  
UTILITY COORDINATION AND CONFLICTS (BDE)..... 54  
WORKING DAYS (BDE) ..... 59  
CONTRACTOR COOPERATION ..... 59

Determination of compensation will be in accordance with Article 104.02, except labor and material additives will not be permitted.

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of the operation(s) delayed will be paid for according to Article 109.04 for the total length of the delay.

If the delay is clearly shown to have caused work, which would have otherwise been completed, to be done after material or labor costs have increased, such increases may be paid. Payment for materials will be limited to increased cost substantiated by documentation furnished by the Contractor. Payment for increased labor rates will include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent additives will not be permitted. On a working day contract, a delay occurring between November 30 and May 1, when work has not started, will not be considered as eligible for payment of measured labor and material costs.

Project overhead (not including interest) will be allowed when all progress on the contract has been delayed, and will be calculated as 15 percent of the delay claim.

- (d) Other Obligations of Contractor. Upon payment of a claim under this provision, the Contractor shall assign subrogation rights to the Department for the Department's efforts of recovery from any other party for monies paid by the Department as a result of any claim under this Provision. The Contractor shall fully cooperate with the Department in its efforts to recover from another party any money paid to the Contractor for delay damages under this Provision."

#### **WORKING DAYS (BDE)**

Effective: January 1, 2002

The Contractor shall complete the work within **50** working days.

#### **CONTRACTOR COOPERATION**

It is anticipated that this contract will be constructed concurrently with another project in the same area. The project that may be under contract concurrent with this project is as follows:

***Contract No. 60N01 (I-90/94 (Dan Ryan Expressway) from Cermak Rd. to Canal St.);  
Bridge Painting***

The Contractor shall schedule their work in order to minimize any conflicts that may arise between contracts as specified in Article 105.08 of the Standard Specifications. No additional compensation will be allowed for delays or inconveniences resulting from activities of other contractors.

Revised 06/09/2011