

# SCHEDULE OF QUANTITIES

LOCATION		PRE- STAGE 1		PRE- STAGE 2		PRE- STAGE 3		WINTER STAGE											
STATION TO STATION		70300250	70301000	70300250	70301000	70300250	70301000	70300250	70301000										
		TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE										
		LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK										
		FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT										
RALSTON ROAD/IL 173																			
998+00	1013+50	201			134	317		734	245										
1013+50	1028+00	25		115	38	114	38	370	123										
SUB-TOTAL		226		115	172	431	38	1,104	368										
LOCATION		STAGE 1 A		STAGE 1 B		STAGE 1 C		STAGE 2 A		STAGE 2 B		STAGE 2 C		STAGE 3		STAGE 4 A		STAGE 4 B	
STATION TO STATION		70300250	70301000	70300250	70301000	70300250	70301000	70300250	70301000	70300250	70301000	70300250	70301000	70300250	70301000	70300250	70301000	70300250	70301000
		TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE	TEMP PVT MK	WORK ZONE
		LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK	LINE 8	PAVT MK
		FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT	FOOT	SQ FT
RALSTON ROAD/IL 173																			
980+50	995+50													250		114	166		23
995+50	1010+50	761	490	74				798	167	58				1,385		496	453	591	740
1010+50	1025+50	786	246					868					100	1,335	67	460	553	313	420
1025+50	1040+50	432						1,030	160					1,209		150	480		
ROUTE 251																			
855+00	868+00							56					123						488
868+00	875+00	564		582	97					656	310		437	51		1,312	47		563
875+00	885+00										21			32			21		8
ORLANDO ST																			
74+00	78+00												61			29			45
78+00	80+00																	124	85
N. 2ND FRONTAGE ROAD																			
310+00	313+00																		300
313+00	320+00																		152
ALPINE ROAD																			
259+00	266+00	151						110	13				30			300	41		379
266+00	274+00	939						499					418	76		979	51		777
274+00	280+00	40				323	16	179					154			226	21		97
SUB-TOTAL		3,673	736	656	97	323	16	3,540	340	714	454	763	437	4,338	67	4,066	1,834	1,480	4,036

70300250 TEMP PVT MK LINE 8 TOTAL =	21,429	ADD 10% =	23,572	FOOT
70301000 WORK ZONE PAVT MK REM SUB-TOTAL =		8,596	SQ FT	