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STAGE 1  CUT=115.7 SQ FT  FILL=395.2 SQ FT  T.S.=47.1 SQ FT

STAGE 2  CUT=0.0   SQ FT  FILL=206.4 SQ FT  T.S.=15.7 SQ FT

STAGE 1  CUT=170.9 SQ FT  FILL=162.3 SQ FT  T.S.=44.2 SQ FT

STAGE 2  CUT=18.2  SQ FT  FILL=227.8 SQ FT  T.S.=39.6 SQ FT

STAGE 3  CUT=33.2  SQ FT  FILL=63.0  SQ FT  T.S.=0.0  SQ FT

STAGE 3  CUT=70.5  SQ FT  FILL=44.7  SQ FT  T.S.=0.0  SQ FT
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SEE RAMP D CROSS SECTIONS FOR CONTINUATION
RAMP D STA 8+98.40
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