

**MAINTENANCE OF TRAFFIC PAVEMENT MARKING SCHEDULE**

LOCATION	PAVEMENT MARKING REMOVAL (SQ FT)	TEMPORARY PAVEMENT MARKING - LINE 4"		EPOXY PAVEMENT MARKING - LINE 4"		LETTERS AND SYMBOLS (SQ FT)	WET REFLECTIVE TEMPORARY TAPE, TYPE III						TEMPORARY INFORMATION SIGNING (SQ FT)	MODULAR GLARE SCREEN SYSTEM (FOOT)	RELOCATE MODULAR GLARE SCREEN SYSTEM (FOOT)	
		WHITE (FOOT)	YELLOW (FOOT)	WHITE (FOOT)	YELLOW (FOOT)		4 INCH			6 INCH		24 INCH				
							WHITE (FOOT)	YELLOW (FOOT)	BLACK (FOOT)	WHITE (FOOT)	BLACK (FOOT)	WHITE (FOOT)				BLACK (FOOT)
<b>MOT PRESTAGE</b>																
MOT PRESTAGE SHEET 1	225	600	300													
MOT PRESTAGE SHEET 2	976	2,600	1,300													
MOT PRESTAGE SHEET 3	976	2,600	1,300													
MOT PRESTAGE SHEET 4	76	212	106													
MOT PRESTAGE SHEET 5																
MOT PRESTAGE SHEET 6																
MOT PRESTAGE SHEET 7																
MOT PRESTAGE SHEET 8																
MOT PRESTAGE SHEET 9	424	811	457													
MOT PRESTAGE SHEET 10																
MOT PRESTAGE SHEET 11																
MOT PRESTAGE SHEET 12																
MOT PRESTAGE SHEET 13																
MOT PRESTAGE SHEET 14																
<b>MOT STAGE 1</b>																
MOT STAGE 1 SHEET 1	225			1,000	500											
MOT STAGE 1 SHEET 2	526			4,000	2,000											
MOT STAGE 1 SHEET 3	338			3,500	1,750											
MOT STAGE 1 SHEET 4	563			1,754	877											
MOT STAGE 1 SHEET 5																
MOT STAGE 1 SHEET 6																
MOT STAGE 1 SHEET 7																
MOT STAGE 1 SHEET 8																
MOT STAGE 1 SHEET 9				811	457											
MOT STAGE 1 SHEET 10																
MOT STAGE 1 SHEET 11																
MOT STAGE 1 SHEET 12																
MOT STAGE 1 SHEET 13																
MOT STAGE 1 SHEET 14																
<b>MOT STAGE 2</b>																
MOT STAGE 2 SHEET 1				400	200											
MOT STAGE 2 SHEET 2				2,600	1,300									900		
MOT STAGE 2 SHEET 3				2,600	1,300									900		
MOT STAGE 2 SHEET 4				1,034	517											
MOT STAGE 2 SHEET 5																
MOT STAGE 2 SHEET 6	126			378												
MOT STAGE 2 SHEET 7	146			436	430											
MOT STAGE 2 SHEET 8																
MOT STAGE 2 SHEET 9				780	509				1,109	787	1,896	236	236			
MOT STAGE 2 SHEET 10									2,219	1,676	3,895					
MOT STAGE 2 SHEET 11									618	534	752					
MOT STAGE 2 SHEET 12																
<b>MOT STAGE 3</b>																
MOT STAGE 3 SHEET 1																
MOT STAGE 3 SHEET 2																
MOT STAGE 3 SHEET 3																
MOT STAGE 3 SHEET 4																
MOT STAGE 3 SHEET 5																
MOT STAGE 3 SHEET 6																
MOT STAGE 3 SHEET 7				621	577				772	504						
MOT STAGE 3 SHEET 8																
MOT STAGE 3 SHEET 9									1,022	277	684					
MOT STAGE 3 SHEET 10									117	85				195		
MOT STAGE 3 SHEET 11									942	753	1,695			351		
<b>MOT STAGE 3A</b>																
MOT STAGE 3A SHEET 1	1,426	3,650	2,100													
MOT STAGE 3A SHEET 2		1,991														
MOT STAGE 3A SHEET 3																
MOT STAGE 3A SHEET 4																
MOT STAGE 3A SHEET 5									1,068							
MOT STAGE 3A SHEET 6	429	1,142	571						1,298							
MOT STAGE 3A SHEET 7	1,073	2,859	1,430													
MOT STAGE 3A SHEET 8	174	480	230													
MOT STAGE 3A SHEET 9																
MOT STAGE 3A SHEET 10																
MOT STAGE 3A SHEET 11																

FILE NAME = D876A91-SHT-SCH00-08.DGN

USER NAME = sbliven

DESIGNED - SJM

REVISED - 07-30-10

DRAWN - BAH

REVISED - 04-20-11

PLOT SCALE = #SCALE#

CHECKED - SJM

REVISED -

PLOT DATE = 4/20/2011

DATE - 06-30-10

REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**SCHEDULE OF QUANTITIES  
INTERSTATE 270**

SCALE: SHEET NO. 10 OF 11 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
270	60-1B-1	MADISON	712	27d
CONTRACT NO. 76A91			ILLINOIS FED. AID PROJECT	