GUARDRAIL SCHEDULE

STEEL PLATE [STEEL PLA M LONG-SPAN LONG-SPAN
CUARDRAIL | BEAM GUARD ' GUARDRAIL,  GUARDRATL OVER | GUARDRALL OVER | TRAFFIC BARRIER AL T A AR R | CARRIER | el FLATEL | CUARDRAIL  TERMINAL MARKER -
LOCATION REMOVAL. R/-I\__I(l)_b TTF%% {‘g 9 téTTLﬁ%HT%% gg 2 l_meévi-:’ssz.PAN 2(5:UHESF§>1;{N TERMINAL, TYPE 6 9 B (SPECIAL) TANGENT | (SPECIAL) FLARED | (SHORT RADIUS) | MARKERS, TYPE A | DIRECT APPLIED
FT FOOT FOOT FOOT FOOT EACH EACH EACH EACH EACH FoOT EACH EACH
SITE ID HAZARD STATION SIDE
1 100+00 LT 217.0 87.5 25.0 1 33.0 2 1
1 100+00 RT 255.0 137.5 25.0 2 3 2
2 200400 LT 453.0 62.5 162.5 2 3 2 T
2 200400 RT 454.0 62.5 162.5 2 3 2
3 300+00 LT 130.0 150.0 25.0 2 64.0 3 2
3 300+00 RT 180.0 100.0 - 175.0 2 4 2
4 400+00 NO WORK
5 500-+00 NO WORK ] ,
6 600+00 LT 267.0 50.0 i 2 2 2 2
6 606+00 RT 378.0 125.0 2 2 3 2 |
7 700+00 LT 190.0 112.5 12.5 ) 2 2 2
7 700400, BRI\ 28B B |\ 2B 162.5 2 AT OB AL
8 800400 /T LT 4% 255.0 X £33 1625 £ /ANy 2 A N N 2 A
39 900+00 NN Noekd P 50.0 2 N AR . AT
9 900+00 RT 167.0 250.0 50.0 2 60.0 5 2
10 1000400 LT | 105.0 62.5 162.5 2 3 2
10 1000+00 RT 104.0 50.0 162.5 2 3 2
i1 1100+00 RT 105.0 12.5 ] 2 1 2
12 1200+00 LT 854.0 550,0 2 4 3 P
12 1200+00 RT 473.0 225.0 2 4 5 4
1 1300+00 LT 512.0 237.5 2 3 27.0 5 3
13 1300400 RT 445.0 162.5 2 3 12.0 4 3
14 1400+00 LT 330.0 375.0 2 3 16.0 7 3
14 1400+00 RT 365.0 112.5 2 2 1 16.0 3 3
15 1500+00 LT 180.0 75.0 162.5 2 i 3 2
15 1500+00 RT 180.0 87.5 162.5 2 4 2]
16A 1600+00 LT 404.0 175.0 162.5 1 1 5 1
16A 1600+00 RT 479.0 250.0 162.5 ] 1 1 6 1
168 1600+00 LT 965.0 625.0 175.0 1 1 1 1
168 1600+00 RT 891.0 550.0 175.0 1 1 10 1
17 1700+00 LT 304.0 75.0 162.5 2 3 2
17 1700+00 RT 329.0 125.0 162.5 2 4 2
18 1800+00 LT 534.0 475.0 2 2 8 2 ]
1 1800+00 RT 496.0 462.5 . 2 2 8 2
19 1900+00 RT 279.0 75.0 162.5 2 3 2
20 2000+00 LT 241.0 50.0 162.5 2 3 2
20 2000400 RT 241.0 162.5 162.5 ) 1 5 2 B
21 2100+00 LT 166.0 137.5 12.5 1 - 2 2
21 2100+00 RT 291.0 187.5 162.5 2 5 2
22 2200+00 LT 254.0 137.5 162.5 | 2 4 2
22 2200+00 RT 217.0 37.5 162.5 1 1 3 2
23 2300400  RT 217.0 262.5 162.5 2 6 2
24 2400+00 _ NO WORK | B
25 2500+00 LT 261.0 387.5 37.5 2 6 2
25 2500+00 RT 267.0 375.0 37.5 2 6 2
26 2600+00 LT 172.0 100.0 25.0 1 1 2 2
26 2600+00 RT 178.0 125.0 25.0 B 2 B 2 2
27 2700+00 NO WORK i
28 2800+00 LT 175.0 87.5 2 2 2
28 2B00+00 RT 113.0 137.5 1 2 1
29 2900+00 LT 348.0 225.0 1 1 4 1
29 2900+00 RT 348.0 ~250.0 1 1 4 1
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TOTALS _,- N 15,235.0 < L 9,037.5 325.0 2,925.0 525.0 10 4 12 86 10 228.0 g 202 { % A
USE S 15,235 3 » 9,0375 ) 325.0 2,925.0 525.0 10 4 12 86 L 10 3 228.0 L 202 4 % )
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