

TREE SCHEDULES

	TYPE	STATION	OFFSET
RAMP "P"	CRA VI2	15+50	99.1 LT
	CRA VI2	15+54	85.0 LT
	CRA VI2	15+66	75.0 LT
	CRA VI2	15+68	103.0 LT
	CRA VI2	15+69	88.0 LT
	CRA VI2	15+73	62.5 RT
	CRA VI2	15+87	55.2 RT
	CRA VI2	15+98	32.8 RT
	CRA VI2	16+01	57.0 RT
	CRA COC	18+14	54.5 RT
	CRA COC	18+40	55.1 RT
	GYM KEN	18+71	52.6 RT
	GYM KEN	19+13	50.5 RT
	CRA COC	19+48	50.5 RT
	CRA COC	19+67	48.7 RT
	CRA COC	19+86	54.1 RT

	TYPE	STATION	OFFSET
BAUGH AVE.	ACE AR2	517+32	40.6 RT
	ACE AR2	517+66	39.6 RT
	ACE AR2	517+94	37.2 RT
	ACE AR2	518+25	34.5 RT
	CRA VI2	518+73	36.0 RT
	QUE ALB	518+96	44.3 RT
	QUE ALB	519+17	59.7 RT
	CRA VI2	519+39	63.1 RT
	QUE MAC	519+49	103.5 RT
	CRA VI2	519+58	54.1 LT
	CRA VI2	519+67	83.3 RT
	QUE MAC	519+78	127.8 RT
	CRA VI2	519+79	90.2 RT
	CRA VI2	519+85	102.0 RT
	QUE BIC	519+93	157.9 RT
	CRA VI2	519+93	96.3 LT
	CRA VI2	519+99	109.3 LT

EROSION CONTROL SCHEDULES

INLET FILTERS TOTAL 16 EACH			
LOCATION	STA.	OFF.	SUBTOTALS
BAUGH AVE.	519+00.0	21.6 LT	1
BAUGH AVE.	519+00.1	18.5 RT	1
BAUGH AVE.	517+60.1	16.0 LT	1
BAUGH AVE.	517+60.0	16.0 RT	1
BAUGH AVE.	515+60.0	16.0 RT	1
BAUGH AVE.	515+60.0	18.5 LT	1
9TH ST.	9+00.0	19.4 RT	1
9TH ST.	9+00.0	19.4 LT	1
9TH ST.	10+15.0	21.0 RT	1
9TH ST.	10+15.0	22.0 LT	1
9TH ST.	12+53.0	22.0 RT	1
9TH ST.	12+53.0	20.0 LT	1
9TH ST.	12+65.1	20.5 RT	1
9TH ST.	12+65.0	20.0 LT	1
RAMP P	15+85.0	37.3 LT	1
RAMP P	15+85.0	30.9 RT	1

INLET AND PIPE PROTECTION TOTAL 1 EACH			
LOCATION	STA.	OFF.	SUBTOTALS
RAMP P	18+09.9	27.9 RT	1

TEMPORARY DITCH CHECKS TOTAL 20 FOOT			
LOCATION	STA.	OFF.	SUBTOTALS
RAMP P	17+75.6	36.1 RT	10
RAMP P	18+38.5	33.1 RT	10

PERIMETER EROSION BARRIER TOTAL 1,508 FOOT						
LOCATION	STA.	OFF.	LOCATION	STA.	OFF.	SUBTOTALS
RAMP P	17+61.3	63.3 RT	9TH ST.	10+25.0	45.7 RT	237
RAMP P	16+00.0	22.0 LT	9TH ST.	12+75.3	27.9 RT	159
BAUGH AVE.	519+39.1	30.8 LT	9TH ST.	12+85.3	37.2 LT	125
BAUGH AVE.	517+00.0	52.3 RT	9TH ST.	10+19.1	93.8 LT	306
RAMP P	17+61.3	63.3 RT	RAMP P	20+06.9	41.9 RT	189
RAMP P	20+06.1	29.2 RT	RAMP P	20+04.3	10.0 RT	19
9TH ST.	10+19.1	93.8 LT	9TH ST.	8+41.7	52.9 LT	209
9TH ST.	10+25.0	45.7 RT	9TH ST.	8+54.5	38.7 RT	165
BAUGH AVE.	517+00.0	52.4 RT	BAUGH AVE.	515+89.4	35.8 RT	99

\\FS-0044\AM\VAULT.D\TRANS.07\2222\200808-081\CIVIL\CAD\99 ALL CONTRACTS\TRIS\SHEETS CONTRACT 76F35\UBTRI_35-SHT-LANDSCAPB-1.DGN
 BONDHUJ0
 3-21-2012, 16:08:03
 BONDHUJ0

