



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 21, 2016

SUBJECT: FAU Route 7126 (Green Street)
Section 15-00304-01-PV (Urbana)
Champaign County
Contract No. 91539
Item 97
July 29, 2016 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans and/or the proposal. This addendum involves revised, added and/or deleted material.

- 1. Revised page 6 of the Summary of Quantities**
- 2. Revised page 9 of the Special Provisions**
- 3. Revised plan sheets 3, 9, 115, 116, and 120**

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.
Acting Bureau Chief of Design and Environment

A handwritten signature in black ink, reading "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P.E.
Engineer of Project Management

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
X8040102	ELECT SERV INSTALL SP	EACH	4.000 X	=		=	
X8130110	JUNCTION BOX SPL	EACH	78.000 X	=		=	
X8130125	REM EX JUNCTION BOX	EACH	8.000 X	=		=	
X8140115	HANDHOLE TO BE ADJUST	EACH	10.000 X	=		=	
X8211125	LUM LED HM SPL	EACH	21.000 X	=		=	
X8211285	LUM LED HM 285W	EACH	5.000 X	=		=	
X8250505	LIGHT CONTROLLER SPL	EACH	1.000 X	=		=	
X8360120	LIGHT POLE FDN SPL	EACH	22.000 X	=		=	
X8800101	PED PUSH-BUTTON SPL	EACH	10.000 X	=		=	
Z0003855	BICYCLE RACKS	EACH	33.000 X	=		=	
Z0004002	BOLLARDS	EACH	7.000 X	=		=	
Z0007430	TEMP SIDEWALK	SQ FT	400.000 X	=		=	
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000 X	=		=	
Z0036700	PARK METER POSTS REM	EACH	8.000 X	=		=	
Z0038700	PERMNT BENCH MARKS	EACH	2.000 X	=		=	



A revised 7-21-16

PUBLIC MEETING

A public informational meeting will be held for this project prior to the start of construction for this project. The City of Urbana will schedule the meeting and advertise its date, time, and location. The City's representatives will conduct the meeting. The Contractor shall have a representative at the meeting to answer questions concerning scheduling, the nature of the work to be performed, and any other issues that may arise.

The cost of complying with this Special Provision will not be paid for separately but shall be considered as included in the lump sum price for TRAFFIC CONTROL AND PROTECTION (SPECIAL) and no additional compensation will be allowed.

COMMITMENTS

There are four (4) ~~three (3)~~ applicable commitments made for this project as described in the Phase I Project Development Report.

- a) The Preliminary Site Investigations (PSI) will be completed before the project is included on a letting. PSI Report is available from the City of Champaign.
- b) Special conditions for access to properties during construction will be included in the construction documents. Provisions will be included to require communications with property owners throughout the construction process. Mail delivery is done by carrier and pedestrian access will be maintained throughout the project.
- c) Final Champaign-Urbana Mass Transit District (CUMTD) route detours will be determined before the project is included on a letting.
- Added** d) The temporary easements for 809 W. Green Street and 810 W. Green Street are available from April 1, 2017 to March 31, 2018 and once work begins on each property it must be completed 120 days thereafter.

SEQUENCE OF CONSTRUCTION

See the "Stage Construction and Maintenance of Traffic" plan sheets in the plans for the suggested sequence of construction and "TRAFFIC CONTROL AND PROTECTION, (SPECIAL)" specification for special event information. Due to the magnitude of the project and the utility facilities to be adjusted or relocated it may be necessary for the Contractor to sequence the work to allow the utility companies time to complete their work.

The Contractor shall prepare a progress schedule as required by Article 108 of the Standard Specifications. A construction progress schedule indicating project milestones shall be completed and strictly adhered to by the Contractor unless a request to modify the schedule is submitted in writing and approved by the Engineer. See "PROJECT COMPLETION DATE (PLUS WORKING DAYS)" special provision for substantial completion dates and final completion date information.

The Contractor should plan the construction sequence so that no work will be started that could not be completed prior to any winter shut down period. Open holes, trenches or drop offs adjacent to traffic lanes, entrances or sidewalks will not be permitted while the work is suspended.