

SCHEDULE OF QUANTITIES

CONCRETE REMOVAL

LOCATION	CUYD
SN. 048-0065	4.3
<i>TOTAL</i>	4.3

STRUCTURAL STEEL REMOVAL

LOCATION	SOYD
DECK SUPERSTRUCTURE	27,740
<i>TOTAL</i>	27,740

CONCRETE SUPERSTRUCTURE

LOCATION	CUYD
SN. 048-0065	4.3
<i>TOTAL</i>	4.3

MOBILIZATION

LOCATION	LSUM
JOB SITE	1
<i>TOTAL</i>	1

PAVEMENT MARKING TAPE TYPE III, 4" & WORKZONE PAVEMENT MARKING REMOVAL

LOCATION	PVMT. MRKG. TAPE, 4"		PVMT. MRKG. REM.
	WHITE LENGTH (FOOT)	YELLOW LENGTH (FOOT)	WORK ZONE PVMT. MRKG. REM. (SQ.FT.)
EXPRESSWAY STAGE CONSTRUCTION	1300	1300	
<i>TOTAL</i>	2600		867

FURNISHING & ERECTING STRUCTURAL STEEL

LOCATION	LSUM
DECK SUPERSTRUCTURE	29,440
<i>TOTAL</i>	29,440

BEAM STRAIGHTENING

LOCATION	LSUM
DECK SUPERSTRUCTURE	1
<i>TOTAL</i>	1

TEMPORARY SHORING AND CRIBBING

LOCATION	LSUM
SEE T.C. SPECIALS	1
<i>TOTAL</i>	1

TRAFFIC CONTROL

LOCATION	T.C.&P. STANDARD 701401 (LSUM)	T.C.&P. STANDARD SPECIAL (LSUM)	T.C.&P. STANDARD B.L.R. 22 (LSUM)	CHANGEABLE MESSAGE SIGN (CAL MO)	WIDTH RESTRICTION SIGNING (LSUM)
Farnham St. US 34	1	1	1	2	1
<i>TOTAL</i>	1	1	1	2	1

TEMPORARY SLAB SUPPORT SYSTEM

LOCATION	SOYD
DECK SURFACE	590
VERTICAL SIDES	45
<i>TOTAL</i>	635

SN.048-0065 FARNHAM ST. OVER US34

FILE NAME = SN.048-0065 FarnhamSt overUS34.dgn	USER NAME = jonesce	DESIGNED - CEJ	REVISED - ---	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES	F.A.P. RTE. 29	SECTION (21-HB-211-4)	COUNTY KNOX	TOTAL SHEETS 16	SHEET NO. 4
PLOT SCALE = 1/8" = 1'-0"		CHECKED - ---	REVISED - ---	SCALE: _____ SHEET NO. ___ OF ___ SHEETS STA. _____ TO STA. _____		STEEL BEAM REPAIRS CONTRACT NO. 68856 FED. ROAD DIST. NO. 4 ILLINOIS FED. AID PROJECT				
PLOT DATE = 5/21/2009		DATE - 05/19/2009	REVISED - ---							