TREE REMOVAL, ACRES — TOTAL 8.5 ACRE

FROM STA.	FROM OFF.	TO STA.	TO OFF.	AREA (SF)	SUBTOTALS ACRE
144+14.34	328.53 RT	148+00.00	N/A	101,153	2.322
148+00.00	N/A	154+80.51	287.15 RT	262,703	6.031
149+21.64	222.56 LT	149+61.52	267.32 LT	3,621	0.083
154+38.73	214.25 RT	154+76.27	249.03 RT	109	0.003
154+86.94	286.71 RT	155+10.41	283.28 RT	497	0.011

PERIMETER EROSION BARRIER — TOTAL 2,821 FOOT

FROM STA.	FROM OFF.	TO STA.	TO OFF.	SUTOTALS FOOT
144+08.63	330.65 RT	148+00.00	N/A	1,154
148+00.00	N/A	155+10.41	283.28 RT	1,667

SEEDING, CLASS 7
MULCH, METHOD 2
TEMPORARY EROSION CONTROL SEEDING
(AT 100 LBS PER ACRE) — TOTAL 8.6 ACRE

FROM STA.	FROM OFF.	TO STA.	TO OFF.	SUBTOTALS ACRE
144+14.34	328.53 RT	148+00.00	N/A	2.4
148+00.00	N/A	154+80.51	287.15 RT	6.2

CHAIN LINK FENCE REMOVAL — TOTAL 93 FOOT

FROM STA.	FROM OFF.	TO STA.	TO OFF.	SUBTOTALS FOOT
152+78.49	50.93 RT	152+84.10	103.22 RT	53
154+11.80	273.00 RT	154+43.52	291.53 RT	40

FENCE REMOVAL — TOTAL 21 FOOT

FROM STA.	FROM OFF.	TO STA.	TO OFF.	SUBTOTALS FOOT
148+00.53	318.79 RT	148+20.83	317.94 RT	21

SIGN REMOVAL — TOTAL 1 EACH

STA.	OFF.	SUBTOTALS EACH
184+21.46	313.30 RT	1

..\DBCONN-2C-BORDER1.DGN, ..\DBCONN-2C-SCHEDQ1.DGN, ..\DBCONN-99-MOTIF1.DGN
5-12-2009, 14:08:19 BONDHUJO F:\DOC2\20080\20868-001\COMMON\SHEETMGMNT\TEMPSHEETPROC\DBCONN-2C-SHT-SCHEDULE1.DGN

FILE NAME = $FILEL$	USER NAME = $USER$	DESIGNED - JB	REVISED -
		DRAWN - JB	REVISED -
	PLOT SCALE = $SCALE$	CHECKED - ACL	REVISED -
TENG & ASSOCIATES, INC. ENGINEERS/ARCHITECTS/PLANNERS CHICAGO, ILLINOIS	PLOT DATE = $DATE$	DATE - 05/15/09	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
I-70 CONNECTION

SCHEDULE OF QUANTITIES 1

SCALE: N.T.S. | SHEET NO. OF SHEETS | STA. | TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
998	82-1DM-2	ST. CLAIR	21	4
		CONTRACT NO. 76C69		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		