

July 8, 2008

SUBJECT: South Arsenal Road

Project ACHPP-HPP-4060(002) Section 08-00039-00-FP (Wilmington)

Will County

Contract No. 63066

Item 97A

August 1, 2008 Letting

TO PROSPECTIVE BIDDERS:

In accordance with your request, we have sent you plans and/or a proposal for the subject improvement.

To clarify information it is necessary to revise the following:

PROPOSAL:

- 1. Revised the Table of Contents to add Army Corps of Engineers Permit.
- 2. Added Army Corps of Engineers Permit (pages 40a, 40b, and 40c).

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Eric Harm Interim Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tetalaluchye BE.

Engineer of Project Management

South Arsenal Road Section No.: 08-00039-00-FP City of Wilmington, Will County Contract No.: 63066

Table of Contents

SPECIAL PROVISIONS	PAGE NO.
Location of Project	
Description of Project	
Construction Debris ,	1
Maintenance of Roadways	
Completion Date Plus Working Days	2
Pipe Culvert Removal	2
Box Culvert End Section, Special	
Concrete Collar, Special	3
Stone Matrix Asphalt (SMA)	
Status of Utilities to be Adjusted	
Traffic Control Plan	12
Work Zone Traffic Control (Lump Sum Payment)	12
Temporary Information Signing	13
Porous Granular Embankment, Subgrade	
Geotextile Fabric, Special	15
Aggregate Subgrade, 300mm (12")	20
Aggregate Surface Course for Temporary Access	
RAP for Temporary Access Entrances and/or Aggregate Shoulders, Type B	
Backfilling Storm Sewer Under Roadway	
Fine Aggregate for Hot-Mix Asphalt (HMA)	
Temperature Control for Concrete Placement	
Reclaimed Asphalt Pavement (RAP)	
Hot Mix Asphalt – Density Testing of Longitudinal Joints (D-1)	
As-Built Plans	
Storm Water Pollution Prevention Plan	31
Storm Water Pollution Prevention Plan ARMY CORPS OF ENGINEERS PERMIT	40a
	,
	\

Springer,



DEPARTMENT OF THE ARMY

CHICAGO DISTRICT, U.S. ARMY CORPS OF ENGINEERS 111 NORTH CANAL STREET CHICAGO, ILLINOIS 60606-7206

REPLY TO ATTENTION OF:

JUL 0 8 2008

Technical Services Division Regulatory Branch LRC-2008-87

SUBJECT: Proposed Reconstruction of South Arsenal Road over Jordan Creek located in Wilmington, Will County, IL

Sheryl Puracchio City of Wilmington 11665 S Water Street Wilmington, Illinois 60481

Dear Ms. Puracchio:

The U.S. Army Corps of Engineers, Chicago District, has completed its review of your notification for authorization under the Regional Permit Program (RPP), submitted on your behalf by James Shaw of ESI Consultants, Ltd. This office has verified that your proposed activity of filling 0.024 acres within Jordan Creek for the reconstruction of South Arsenal Road complies with the terms and conditions of Regional Permit RP 3 (Transportation Projects) and the overall RPP under Category I of the Regional Permit Program dated April 1, 2007. The activity may be performed without further authorization from this office provided the activity is conducted in compliance with the terms and conditions of the RPP.

This verification expires three (3) years from the date of this letter and covers only your activity as described in your notification prepared by Parsons. Caution must be taken to prevent construction materials and activities from impacting waters of the United States beyond the scope of this authorization. If you anticipate changing the design or location of the activity, you should contact this office to determine the need for further authorization. This permit does not authorize temporarily stockpiling material within waters of the U.S.

This verification does not obviate the need to obtain all other required Federal, state, or local approvals before starting work. Please note that Section 401 Water Quality Certification has been issued by IEPA for this RP. Enclosed are the IEPA Section 401 Water Quality Certification conditions. If you have any questions regarding Section 401 certification, please contact Mr. Bruce Yurdin at IEPA's Division of Water Pollution Control, Permit Section #15, by telephone at (217) 782-3362.

For a complete copy of the RPP program or any additional information on the RPP program, please access our website: www.lrc.usace.army.mil/co-r. Once you have completed the

Added 7/8/08

ADa,

2

authorized activity, please sign and return the enclosed compliance certification. If you have any questions, please contact Mr. Ron Abrant of my staff by telephone at (312) 846-5536 or email at ron.j.abrant@usace.army.mil.

Sincerely,

Keith L. Wozniak Chief, West Section Regulatory Branch

Enclosures

Copy Furnished (w/o enclosures):

United States Fish & Wildlife Service (John Rogner)

James Shaw ESI Consultants 1979 n Mill Street, Suite 100 Naperville, Illinois 60563

Added 7/8/08

40 b.



PERMIT COMPLIANCE CERTIFICATION

Permit Number: LRC-2008-87

Permittee: City of Wilmington

11665 S Water Street Wilmington, Illinois 60481

Date of Issuance:

JUL 08 2008

I hereby certify that the work authorized by the above-referenced permit has been completed in accordance with the terms and conditions of said permit and that compensatory wetland mitigation was completed in accordance with the approved mitigation plan.1

	DATE
--	------

Upon completion of the activity authorized by this permit and any mitigation required by the permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers Chicago District, Regulatory Branch 111 North Canal Street, 6th Floor Chicago, Illinois 60606-7206

Please note that your permitted activity is subject to compliance inspections by Corps of Engineers representatives. If you fail to comply with this permit, you may be subject to permit suspension, modification, or revocation.

¹ If compensatory mitigation was required as part of your authorization, you are certifying that the mitigation area has been graded and planted in accordance with the approved plan. You are acknowledging that the maintenance and monitoring period will begin after a site inspection by a Corps of Engineers representative or after thirty days of the Corps' receipt of this certification. You agree to comply with all permit terms and conditions, including additional reporting requirements, for the duration of the maintenance and monitoring period.