




LARGE DEICING STORAGE TANKS




LARGE DEICING STORAGE TANKS




LARGE DEICING STORAGE TANKS



LARGE DEICING STORAGE TANK



SMALL DEICING STORAGE TANKS



PROPOSED RELOCATION AREA

ELECTRICAL OUTLETS
TO BE REMOVED

NOTES:

- 1) RELOCATION OF DEICING FLUID STORAGE TANKS SHALL BE COORDINATED WITH THE RESIDENT ENGINEER AND AIRPORT OPERATIONS.
- 2) CONSTRUCTION OF NEW CONCRETE PAD AND RELOCATION OF STORAGE TANKS SHALL TAKE PLACE WITHIN THE FIRST 30 DAYS OF PHASE 2 IN ORDER TO FACILITATE OTHER CONSTRUCTION IN THE AREA.
- 3) LARGE STORAGE TANKS WILL BE PUMPED OUT BY THE AIRPORT/AIRLINES PRIOR TO RELOCATION.
- 4) CARE SHALL BE TAKEN BY THE CONTRACTOR TO NOT DAMAGE ANY OF THE TANKS DURING THE RELOCATION PROCESS. DAMAGED TANKS SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE.
- 5) EXISTING ELECTRICAL OUTLETS MOUNTED ON WOOD POSTS (SEE PHOTO ABOVE) SHALL BE REMOVED BY THE CONTRACTOR. COST SHALL BE INCIDENTAL TO CONSTRUCTION OF NEW CONCRETE PAD.

PE087

RS&H
IMPROVING YOUR WORLD

850 East Diehl Road
Suite 120
Naperville, Illinois 60563
630-505-1991 FAX 630-505-1977
www.rsandh.com

GREATER
Peoria
REGIONAL
Airport
PEORIA, ILLINOIS

**TERMINAL
APRON
EXPANSION**

SUBCONSULTANTS

PSA Dewberry

STS | AECOM

IL PROJECT: PIA-3812
AIP PROJECT: 3-17-0080-46

REVISIONS

NO.	DESCRIPTION	DATE

DATE ISSUED: 06/27/08

REVIEWED BY: PCB

DRAWN BY: MJL

DESIGNED BY: NDO

AEP PROJECT NUMBER

213-6945-000

© 2008 REYNOLDS, SMITH AND HILLS INC.

SHEET TITLE

**PHOTOS OF
STORAGE TANKS
TO BE RELOCATED**

SHEET NUMBER

13 OF 43

**ISSUED FOR
BID DOCUMENTS**