

LOCATION	40600982	44000100	44000160	44000200	44000500		44000600
	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	PAVEMENT REMOVAL	HOT-MIX ASPHALT SURFACE REMOVAL, 2 3/4"	DRIVEWAY PAVEMENT REMOVAL	COMBINATION CURB AND GUTTER REMOVAL		SIDEWALK REMOVAL
	(SQ YD)	(SQ YD)	(SQ YD)	(SQ YD)	(FT)		(SQ FT)
					LT	RT	
WATKINS	14	1019	621	937	308	267	637
IL 31	0	1769	0	0	0	0	0
US 30	0	151	0	0	0	0	0
RAMP C	0	673	0	0	0	0	0
RAMP D	0	696	0	0	0	0	0
TOTALS	14	4,307	621	937	575		637

LOCATION						55100900	55101200	60255500	60257900	60500050	HEADWALL REMOVAL (ITEM IS PAID FOR AS STORM SEWER REMOVAL AT THE LENGTH SHOWN)
						STORM SEWER REMOVAL 18"	STORM SEWER REMOVAL 24"	MANHOLES TO BE ADJUSTED	MANHOLES TO BE RECONSTRUCTED	REMOVING CATCH BASINS	24" HEADWALL REMOVAL
						(FT)	(FT)	(EACH)	(EACH)	(EACH)	(2 FT EACH)
STATION	OFFSET	LT/RT	STATION	OFFSET	LT/RT						
IL 31											
119+05	54.3	RT									1
119+05	54.3	RT	119+05	46.3	RT		8				
RAMP C											
505+00	88.2	LT						1			
505+63	63	LT							1		
505+63	63	LT	505+00	88.2	LT	88					
RAMP D											
605+00	72.5	LT					1				
TOTALS						88	10	1	1	1	1

P:\1052010\20103003\cad\site\vgdgn\01\DI60V53-sht-Schedule-Removal.dgn
 5/16/2013 2:44:58 PM

USER NAME = 1654	DESIGNED - JWB	REVISED -
	DRAWN - JWB	REVISED -
PLOT SCALE = 100.0000' / in.	CHECKED - RS	REVISED -
PLOT DATE = 5/16/2013	DATE - 05/17/2013	REVISED -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

**WATKINS STREET AT IL ROUTE 31
 ROADWAY REMOVAL AND SEWER REMOVAL SCHEDULES**

SHEET NO. 1 OF 1

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
3902	12R-N	KANE	92	18
CONTRACT NO. 60V53				
ILLINOIS FED. AID PROJECT				