



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 23, 2013

SUBJECT: Various Routes
Project HSIP-000S (944)
Section 2013-024-SG
Various Counties
Contract No. 60W50
Item No. 20, 8/2/13 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices
2. Revised sheets 2, 3, 9, 16-18, and 29 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger P.E." with a stylized flourish.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Mike Renner; Estimates

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60W50

State Job # - C-91-307-13

County Name - VARIOUS-

Code - 0 - -

District - 0 - -

Section Number - 2013-024-SG

Project Number
 HSIP-000S/944/

Route
 VARIOUS

*REVISED: JULY 22, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X7011015	TR C-PROT EXPRESSWAYS	L SUM	1.000				
67000400	ENGR FIELD OFFICE A	CAL MO	6.000				
67100100	MOBILIZATION	L SUM	1.000				
*ADD 70102635	TR CONT & PROT 701701	L SUM	1.000				
*REV 72000100	SIGN PANEL T1	SQ FT	2,885.000				
72000200	SIGN PANEL T2	SQ FT	1,507.000				
72400100	REMOV SIN PAN ASSY TA	EACH	19.000				
72400200	REMOV SIN PAN ASSY TB	EACH	14.000				
72400310	REMOV SIGN PANEL T1	SQ FT	251.000				
*REV 72800100	TELES STL SIN SUPPORT	FOOT	4,251.000				
*REV 73100100	BASE TEL STL SIN SUPP	EACH	70.000				
78000100	THPL PVT MK LTR & SYM	SQ FT	1,322.000				
78000200	THPL PVT MK LINE 4	FOOT	293.000				
78008200	POLYUREA PM T1 LTR-SY	SQ FT	389.000				
78008210	POLYUREA PM T1 LN 4	FOOT	586.000				