F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
335	119R-2	LAKE	439	400
STA. 432+83.12	TO STA. 470+56.84			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

60B01

P:\60245B\IL-60\Road\gpk\60xsstn.gpk

PROFILE

SURVEYED
PLOTTED
DRAWN
CHECKED
NOTE BOOK
B.M. NOTED
NO. _____
STRUCTURE NOTATIONS (2M-D)

DATE
BY

EARTHWORK QUANTITIES (SF)
EXCAVATION = 40.6
UNSUITABLE = 50.9
EMBANKMENT = 19.4
EXC.(SPECIAL) = 0.0

EARTHWORK QUANTITIES (SF)
EXCAVATION = 46.3
UNSUITABLE = 44.3
EMBANKMENT = 17.7
EXC.(SPECIAL) = 0.0

EARTHWORK QUANTITIES (SF)
EXCAVATION = 50.0
UNSUITABLE = 56.7
EMBANKMENT = 19.7
EXC.(SPECIAL) = 0.0

EXISTING R.O.W.
PROPOSED ℄ ILLINOIS RTE. 60
STAGE 1 CONSTRUCTION
STAGE 3 CONSTRUCTION
4" GAS MAIN
FIBER OPTIC DUCT
24" HP GAS MAIN
12" WATER MAIN
PROPOSED 30" SEWER
467+50.00
682.09
4" H. 3W ELECTRIC DUCT
SINGLE ELECTRIC DUCT
10" WATER MAIN
TDS 3 - 1¼" FIBER OPTIC DUCT
467+00.00
682.55
683.02
PROPOSED 24" SEWER
466+50.00

NOTE: PRE STAGE EARTHWORK ADDITIONS/SUBTRACTIONS AND WESTBOUND IL-60 WIDENING EARTHWORK ADDITIONS ARE NOT INCLUDED IN THE EARTHWORK QUANTITIES FOR EACH CROSS SECTION (SEE EARTHWORK SCHEDULES FOR BREAKDOWN OF QUANTITIES BY STAGE AND LOCATION).

TY·LIN INTERNATIONAL

HORIZONTAL SCALE 10' 0 10' 20'

VERTICAL SCALE 5' 0 5' 10'

ILLINOIS RTE. 60 (TOWNLINE RD)
STA. 466+50 TO STA. 467+50

5/7/2007 9:25:56 AM