F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
335	119R-2	LAKE	439	401
STA. 432+83.12		TO STA. 470+56.84		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

60B01

P:\NGI\459IL.60\Road\gpk60x.sshdgn

PROFILE
SURVEYED
PLOTTED
CHECKED
DRAWN
QUANTITIES
BLM. NOTED
NOTE BOOK
STRUCTURE NOTATIONS OKD
NO.

DATE
BY

EXISTING R.O.W.

PROPOSED ℄ ILLINOIS RTE. 60

STAGE 3 CONSTRUCTION

2.5%

681.02

4" GAS MAIN

FIBER OPTIC DUCT

24" HP GAS MAIN
12" WATER MAIN

PROPOSED 36" SEWER

469+00.00

4H 3W ELECTRIC DUCT

10" WATER MAIN

TDS 3 - 1¼" FIBER OPTIC DUCT

EARTHWORK QUANTITIES (SF)
EXCAVATION = 35.5
UNSUITABLE = 44.2
EMBANKMENT = 19.9
EXC.(SPECIAL) = 0.0

EXISTING R.O.W.

PROPOSED ℄ ILLINOIS RTE. 60

STAGE 3 CONSTRUCTION

2.5%

681.17

4" GAS MAIN

FIBER OPTIC DUCT

24" HP GAS MAIN
12" WATER MAIN

PROPOSED 30" SEWER

468+50.00

4H 3W ELECTRIC DUCT

10" WATER MAIN

TDS 3 - 1¼" FIBER OPTIC DUCT

EARTHWORK QUANTITIES (SF)
EXCAVATION = 37.7
UNSUITABLE = 44.6
EMBANKMENT = 28.4
EXC.(SPECIAL) = 0.0

EXISTING R.O.W.

PROPOSED ℄ ILLINOIS RTE. 60

STAGE 3 CONSTRUCTION

2.5%

681.63

4" GAS MAIN

FIBER OPTIC DUCT

24" HP GAS MAIN

12" WATER MAIN

PROPOSED 30" SEWER

468+00.00

4H 3W ELECTRIC DUCT

TDS 3 - 1¼" FIBER OPTIC DUCT

10" WATER MAIN

EARTHWORK QUANTITIES (SF)
EXCAVATION = 42.4
UNSUITABLE = 44.0
EMBANKMENT = 19.8
EXC.(SPECIAL) = 0.0

NOTE: PRE STAGE EARTHWORK ADDITIONS/SUBTRACTIONS ARE NOT INCLUDED IN THE EARTHWORK QUANTITIES FOR EACH CROSS SECTION (SEE EARTHWORK SCHEDULE FOR BREAKDOWN OF QUANTITIES BY STAGE).

TYLIN INTERNATIONAL

10' 0 10' 20' HORIZONTAL SCALE

5' 0 5' 10' VERTICAL SCALE

ILLINOIS RTE. 60 (TOWNLINE RD)
STA. 468+00 TO STA. 469+00

5/17/2007 9:25:56 AM