

**SCHEDULE OF QUANTITIES - ROADWAY SIGNING**

SIGN NO.	STATION	SIGN PANEL - TYPE 1	SIGN PANEL - TYPE 2	SIGN PANEL - TYPE 3	REMOVE SIGN PANEL ASSEMBLY-TYPE A	REMOVE SIGN PANEL ASSEMBLY-TYPE B	REMOVE SIGN PANEL-TYPE 1	REMOVE SIGN PANEL-TYPE 2	REMOVE SIGN PANEL-TYPE 3	MILE POST MARKER ASSEMBLY	STRUCTURAL STEEL SIGN SUPPORT-BREAKAWAY	WOOD SIGN SUPPORT	OVERHEAD SIGN STRUCTURE - SPAN TYPE III-A (5'-0" X 7'-0")	CONCRETE FOUNDATIONS	DRILLED SHAFT CONCRETE FOUNDATIONS	REMOVE OVERHEAD SIGN STRUCTURES - SPAN	REMOVE GROUND MOUNTED SIGN SUPPORT	REMOVE CONCRETE FOUNDATION - GROUND MOUNT	REMOVE CONCRETE FOUNDATION - OVERHEAD	OVERHEAD SIGN STRUCTURE, CANTILEVER TYPE (STEEL) (30 FT)	FOUNDATION FOR OVERHEAD SIGN STRUCTURE, CANTILEVER TYPE IV-BW
		SO FT	SO FT	SO FT	EACH	EACH	SO FT	SO FT	SO FT	EACH	POUND	FOOT	FOOT	CU YD	CU YD	EACH	EACH	EACH	EACH	FOOT	CU YD
		72000100	72000200	72000300	72400100	72400200	72400310	72400320	72400330	72600100	72700100	73000100	73300300	73400100	73400200	73600100	73700100	73700200	73700300	JS733B30	JS734B10
NB-194-CL-01	SEE PLAN								236.25												
NB-194-CL-01	SEE PLAN		23.75																		
NB-194-CL-02	SEE PLAN								192.5												
NB-194-CL-02	SEE PLAN		23.75																		
NB-194-TR-03	3979+00								192.5												
NB-194-TR-03	3979+00		23.75																		
NB-194-TR-03	3979+00			187																	
NB-194-LP-04	3980+91							16													
NB-194-WP-05	3982+50			32.5					30			18					1				
NB-194-WP-06	3986+29		20									23					1				
NB-194-WP-06	3986+29		12																		
NB-194-WP-07	3989+46		20									19					1				
NB-194-TS-08	3990+23						5			1							1				
NB-194-TS-09	4003+42						5			1							1				
NB-194-TS-10	4016+44						3.75			1							1				
NB-194-TS-11	4029+67						5			1							1				
NB-194-BS-12	4031+68								99								2	2			
NB-194-BS-12	4031+68		23.75																		
NB-194-BS-12	4031+68			150							880										
NB-194-BS-13	4040+59			144							880						2	2			
NB-194-TS-14	4042+78						5			1							1				
NB-194-CL-15	4044+78			77																26.5	16.3
NB-194-BS-16	4052+40		23.75																		
NB-194-BS-16	4052+40								101								2	2			
NB-194-BS-16	4052+40			150							880										
NB-194-TS-17	4056+00						5			1							1				
NB-194-TS-18	4070+00						3.75			1							1				
NB-194-WP-19	4070+40		20					20				19					1				
NB-194-WP-20	4071+64		16					16				21					1				
NB-194-BS-21	4074+52			32.5							550						1				
NB-194-BS-21	4074+52			58.5																	
NB-194-BS-22	4076+38																2	2			
NB-194-BS-22	4076+38		23.75																		
NB-194-BS-22	4076+38			180							1020										
NB-194-TR-23	4081+75			77																	
NB-194-TR-24	4081+75		23.75										135	51							
NB-194-TR-24	4081+75			819.25																	
NB-194-TR-25	4083+11								144							1			2		
NB-194-TR-26	4083+11								48												
NB-194-TR-27	4083+11								119												
NB-194-TS-28	4083+78						3.75			1							1				
NB-194-LP-29	4083+78						3.75			1							1				
NB-194-WP-30	4085+50		16									21									
NB-194-WP-31	4088+07			32.5					32.5			20					1				
NB-194-WP-32	4089+07	4.5				1					19						1				
NB-194-WP-32	4089+07	9																			
NB-194-WP-32	4089+07	4.5																			
NB-194-WP-32	4089+07	9																			
NB-194-WP-33	4090+07			48								43									
NB-194-WP-34	4091+82		20					20				20					1				
NB-194-WP-35	4093+57		21					21				37					2				
NB-194-TS-36	4097+84						3.75			1							1				
NB-194-TS-37	4097+84						3.75			1							1				
NB-194-WP-38	4098+38							16									1				

BOWMAN, BARRETT & ASSOCIATES INC.  
CONSULTING ENGINEERS  
Chicago, Illinois  
312.228.0100  
www.bbandainc.com



FILE NAME = \$FILES\$

USER NAME = default

DESIGNED - TF

REVISED -

DRAWN - TF

CHECKED - RGR

REVISED -

PLOT SCALE = H=1"=10' V=1"=5'

DATE - 6/19/2012

REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**SIGNING SCHEDULE**

SCALE: NA SHEET NO. 1 OF 4 SHEETS STA. NA TO STA. NA

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94	49-1-R-1	LAKE	677	264
CONTRACT NO. 60L77			ILLINOIS FED. AID PROJECT	

S:\1101\95\CADD\60L77 IL 173\60L77 Sheets\166L77-ht-signing schedule.dgn