SUMMARY OF QUANTITIES

SPECIALTY ITEMS (Δ)	SPECIAL PROVISION (*)	PAYITEM NUMBER	PAY ITEM DESCRIPTION	UNITS	TOTAL QUANTITY	ROADWAY 80% FEDERAL 20% LOCAL 0021
		20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	51	51
		20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	48	48
		28000400	PERIMETER EROSION BARRIER	FOOT	4,228	4,228
		28000510	INLET FILTERS	EACH	58	58
		35101600	AGGREGATE BASE COURSE, TYPE B 4"	SQ YD	2,536	2,536
		35101800	AGGREGATE BASE COURSE, TYPE B 6"	SQ YD	854	854
		42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	SQ YD	854	854
	*	42400800	DETECTABLE WARNINGS	SQ FT	348	348
	*	44000200	DRIVEWAY PAVEMENT REMOVAL	SQ YD	1,495	1,495
		44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	886	886
		60250400	CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, OPEN LID	EACH	10	10
	*	60266600	VALVE BOXES TO BE ADJUSTED	EACH	2	2
		60300105	FRAMES AND GRATES TO BE ADJUSTED	EACH	4	4
		60300305	FRAMES AND LIDS TO BE ADJUSTED	EACH	27	27
		67100100	MOBILIZATION	L SUM	1	1
		70102625	TRAFFIC CONTROL AND PROTECTION, STANDARD 701606	L SUM	1	1
		70102640	TRAFFIC CONTROL AND PROTECTION, STANDARD 701801	L SUM	1	1
	*	70106800	CHANGEABLE MESSAGE SIGN	CAL MO	4	4
Δ		78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	FOOT	488	488
		78300100	PAVEMENT MARKING REMOVAL	SQ FT	64	64
Δ		B2005726	TREE, PYRUS CALLERYANA CHANTICLEER (CHANTICLEER CALLERY PEAR), 3" CALIPER, TREE FORM, BALLED AND BURLAPPED	EACH	7	7
		Z0013798	CONSTRUCTION LAYOUT	L SUM	1	1
	*	Z0030850	TEMPORARY INFORMATION SIGNING	SQ FT	125	125
	*	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	EACH	20	20
	*	X4240430	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH, SPECIAL	SQ FT	22,803	22,803
	*	X4404700	SIDEWALK REMOVAL (SPECIAL)	SQ FT	39,794	39,794
	*	X6060052	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (SPECIAL)	FOOT	214	214
	*	X6061005	CONCRETE CURB, TYPE B (SPECIAL)	FOOT	352	352
Δ	*	X8140115	HANDHOLE TO BE ADJUSTED	EACH	3	3
Δ	*	XX006343	SEEDING (COMPLETE)	SQ YD	1,871	1,871