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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. August 3, 2018 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 62G49 
  Various Counties 
  Section 2018-FNC-1 
  Various Routes 
  District 1 Construction Funds 
  
 Repair and installation of fence along various expressways and arterial highways in various counties 
in District 1. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
  



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 
INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2018 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 4-1-16)  (Revised 1-1-18) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
106 Control of Materials  .................................................................................................................................  1 
403 Bituminous Surface Treatment (Class A-1, A-2, A-3)  ..............................................................................  2 
404 Micro-Surfacing and Slurry Sealing  .........................................................................................................  3 
405 Cape Seal  ...............................................................................................................................................  14 
420 Portland Cement Concrete Pavement  .....................................................................................................  24 
442 Pavement Patching  .................................................................................................................................  26 
502 Excavation for Structures  ........................................................................................................................  27 
503 Concrete Structures  ................................................................................................................................  29 
504 Precast Concrete Structures  ...................................................................................................................  32 
542 Pipe Culverts  ...........................................................................................................................................  33 
586 Sand Backfill for Vaulted Abutments  .......................................................................................................  34 
630 Steel Plate Beam Guardrail  .....................................................................................................................  36 
631 Traffic Barrier Terminals  ..........................................................................................................................  39 
670 Engineer’s Field Office and Laboratory  ...................................................................................................  40 
701 Work Zone Traffic Control and Protection  ...............................................................................................  41 
704 Temporary Concrete Barrier  ....................................................................................................................  42 
781 Raised Reflective Pavement Markers  .....................................................................................................  44 
888 Pedestrian Push-Button  ..........................................................................................................................  45 

1003 Fine Aggregates  ......................................................................................................................................  46 
1004 Coarse Aggregates  .................................................................................................................................  47 
1006 Metals  ......................................................................................................................................................  50 
1020 Portland Cement Concrete  ......................................................................................................................  51 
1050 Poured Joint Sealers  ...............................................................................................................................  53 
1069 Pole and Tower  .......................................................................................................................................  55 
1077 Post and Foundation  ...............................................................................................................................  56 
1096 Pavement Markers  ..................................................................................................................................  57 
1101 General Equipment  .................................................................................................................................  58 
1102 Hot-Mix Asphalt Equipment  .....................................................................................................................  59 
1103 Portland Cement Concrete Equipment  ....................................................................................................  61 
1106 Work Zone Traffic Control Devices  ..........................................................................................................  63 



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 
RECURRING SPECIAL PROVISIONS 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements for Federal-Aid Construction Contracts  ...................................................................  64 
2  Subletting of Contracts (Federal-Aid Contracts)  .......................................................................................................  67 
3 X EEO  ...........................................................................................................................................................................  68 
4 X Specific EEO Responsibilities Non Federal-Aid Contracts  .......................................................................................  78 
5 X Required Provisions - State Contracts  ......................................................................................................................  83 
6  Asbestos Bearing Pad Removal ................................................................................................................................  89 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  .............................................................  90 
8  Temporary Stream Crossings and In-Stream Work Pads  .........................................................................................  91 
9  Construction Layout Stakes Except for Bridges  ........................................................................................................  92 

10  Construction Layout Stakes  ......................................................................................................................................  95 
11  Use of Geotextile Fabric for Railroad Crossing  .........................................................................................................  98 
12  Subsealing of Concrete Pavements  ..........................................................................................................................  100 
13  Hot-Mix Asphalt Surface Correction  ..........................................................................................................................  104 
14  Pavement and Shoulder Resurfacing  .......................................................................................................................  106 
15  Patching with Hot-Mix Asphalt Overlay Removal  ......................................................................................................  107 
16  Polymer Concrete  ......................................................................................................................................................  109 
17  PVC Pipeliner  ............................................................................................................................................................  111 
18  Bicycle Racks  ............................................................................................................................................................  112 
19  Temporary Portable Bridge Traffic Signals  ...............................................................................................................  114 
20 X Work Zone Public Information Signs  .........................................................................................................................  116 
21  Nighttime Inspection of Roadway Lighting  ................................................................................................................  117 
22  English Substitution of Metric Bolts  ...........................................................................................................................  118 
23  Calcium Chloride Accelerator for Portland Cement Concrete  ...................................................................................  119 
24  Quality Control of Concrete Mixtures at the Plant  .....................................................................................................  120 
25 X Quality Control/Quality Assurance of Concrete Mixtures  ..........................................................................................  128 
26  Digital Terrain Modeling for Earthwork Calculations  .................................................................................................  144 
27  Reserved  ...................................................................................................................................................................  146 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1)  ..............................................................................  147 
29  Reserved ....................................................................................................................................................................  153 
30  Reserved  ...................................................................................................................................................................  154 
31  Reserved  ...................................................................................................................................................................  155 
32  Temporary Raised Pavement Markers ......................................................................................................................  156 
33  Restoring Bridge Approach Pavements Using High-Density Foam  ..........................................................................  157 
34  Portland Cement Concrete Inlay or Overlay  .............................................................................................................  160 
35  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ........................................................................  164 

 



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 

 i 

TABLE OF CONTENTS 
 

LOCATION OF IMPROVEMENT .................................................................................................. 1 

DESCRIPTION OF IMPROVEMENT ............................................................................................ 1 

COMPLETION DATE .................................................................................................................... 2 

TRAFFIC CONTROL DEFICIENCY DEDUCTION FOR PEDESTRIAN BARRIER AND 

GUARDRAIL REPAIR ................................................................................................................... 2 

NOTIFICATION OF STATE ELECTRICAL MAINTENANCE CONTRACTOR ............................. 3 

PROTECTION FOR DAMAGED LOCATIONS ............................................................................. 3 

FENCE REPAIR ........................................................................................................................... 4 

TRAFFIC CONTROL PLAN ........................................................................................................ 21 

PUBLIC CONVENIENCE AND SAFETY (DIST 1) ..................................................................... 21 

NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE) .......................................................... 22 

WORK ZONE TRAFFIC CONTROL (D-1 MAINTENANCE) ....................................................... 25 

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC ................................................................ 25 

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC................................................................. 26 

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)(MAINTENANCE) ...................... 26 

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) .............. 30 

COMPENSABLE DELAY COSTS (BDE) .................................................................................... 31 

CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) ................................................. 35 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) ................................... 37 

EQUIPMENT PARKING AND STORAGE (BDE) ....................................................................... 49 

LIGHTS ON BARRICADES (BDE) ............................................................................................. 49 

PAYMENTS TO SUBCONTRACTORS (BDE) ........................................................................... 50 

PORTLAND CEMENT CONCRETE (BDE) ................................................................................ 51 

PROGRESS PAYMENTS (BDE) ................................................................................................ 52 

STEEL COST ADJUSTMENT (BDE) .......................................................................................... 53 

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) ............................................... 55 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ......................................................... 56 

WEEKLY DBE TRUCKING REPORTS (BDE) ............................................................................ 56 

 



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 

 1

STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section 2018-FNC-1, Various Counties, Contract No. 62G49 and 
in case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 
 

LOCATION OF IMPROVEMENT 
 
This work is located on various State maintained arterial and expressway routes as determined 
by the Department within the counties of Cook, DuPage, Kane, Lake, McHenry and Will. 
 
 
DESCRIPTION OF IMPROVEMENT 
 
The work to be completed under this contract consists of installing fence and gates at new 
locations and repairing existing damaged pedestrian barrier on a work order basis.  This work 
consists of installing new fence and components and removing damaged chain link, and woven 
wire fence and components, and replacing all removed fence and components with new material 
furnished by the Contractor.  The intent of this contract is to provide prompt installation of new 
fence and repair of damaged fence.  The locations for the installation of new fence and the 
locations of damaged fence to be repaired shall be determined by the Engineer. 
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COMPLETION DATE 
 
The Contractor shall schedule his/her operations in order to complete all work orders issued 
during the Term of Contract, including all clean-up work and open all roadways to traffic on or 
before June 30, 2020. 
 
The provisions of Article 108.09 of the Standard Specifications shall apply for this contract’s 
completion date. 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION FOR PEDESTRIAN BARRIER AND 
GUARDRAIL REPAIR 
 
To ensure a prompt response to incidents involving the integrity of the work zone traffic control 
devices, the Contractor shall provide a telephone number where a responsible individual can be 
contacted on a 24-hour-a-day basis.  When the Engineer is notified or determines a deficiency 
exists, the Engineer shall be the sole judge as to whether the deficiency is an immediate safety 
hazard.  When workers are present, the Contractor shall make needed corrections of deficiencies 
that constitute an immediate safety hazard within 15 minutes of notification.  At all other times, the 
Contractor shall dispatch sufficient resources within 2 hours of notification to make needed 
corrections of deficiencies that constitute an immediate safety hazard.  Other deficiencies shall be 
corrected within 12 hours.  If the Contractor fails to restore the required traffic control and 
protection within the time limits specified above, the Engineer will impose a daily monetary 
deduction for each 24-hour period (or portion thereof) the deficiency exists.  This time period will 
begin with the time of notification to the Contractor and end with the Resident Engineer's 
acceptance of the corrections.  For this project, the daily deduction will be   *  per day per 
deficiency.  In addition, if the Contractor fails to respond, the Engineer may correct the deficiencies 
and the cost thereof will be deducted from monies due or which may become due the Contractor.  
This corrective action will in no way relieve the Contractor of his/her contractual requirements or 
responsibilities. 
 

*The cost of the daily deduction will be calculated by dividing three percent of the awarded 
contract price by the number of calendar days anticipated for this project.  The number of 
days anticipated for this project is 128.  This procedure is to be followed regardless of whether 
the contract is based upon working days, contains a completion date, or has an 
incentive/disincentive clause. 
 

  



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 

 3

 
NOTIFICATION OF STATE ELECTRICAL MAINTENANCE CONTRACTOR 
 
The Contractor prior to the commencement of his work shall notify the State Electrical 
Maintenance Contractor of his intent to perform this work.  Upon request from the Contractor, the 
State Electrical Maintenance Contractor will locate any State-buried cable, conduit or other 
electrical facility which may interfere with the Contractor's operations, without charge to him. 
 
Should any damage occur to any State electrical facility through the Contractor's operations, the 
Contractor shall report the known or suspected damage to the State Maintenance Contractor and 
the Engineer.  If repairs are needed, the Engineer will authorize the Electrical Maintenance 
Contractor to effect repairs.  All repairs or replacement of damaged equipment shall conform to 
the requirements of the original installation. 
 
The Electrical Maintenance Contractor shall invoice the Contractor directly for the cost of the 
repair.  A copy of this invoice shall be forwarded to the Engineer.  Final payment of the contract 
shall not be processed until a release from the Electrical Maintenance Contractor is furnished to 
the Engineer. 
 
No extra compensation shall be allowed the Contractor for compliance with these requirements 
or for any expense incurred to effect repairs to damaged electrical facilities. 
 
 
PROTECTION FOR DAMAGED LOCATIONS 
 
The contractor shall be required to install and maintain temporary fencing at high priority locations 
that have not been repaired within (72) hours after the time of the issuance of the work order, and 
at priority locations that have not been repaired within (7) calendar days after the date of the 
issuance of the work order. 
 
The Department will initially have temporary fencing installed at high priority and priority locations. 
The contractor will have the option to assume the cost of the rented temporary fencing after (72) 
hours for high priority locations and after (7) calendar days for priority locations referred to above 
or have the temporary fencing replaced with others. If the contractor fails to exercise either of the 
above options, he/she shall be liable to the Department in the amount of $5.00 per hour for high 
priority locations and $35.00 per day for priority locations, not as a penalty but as liquidated 
damages. 
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FENCE REPAIR 
Effective:  June 1, 2012 
 
PROSECUTION OF THE WORK 
 
The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with any 
work on this contract. 
 
INTERPRETATION OF QUANTITIES AND PAYMENT 
 
The quantities in the Summary of Quantities are approximate and include items necessary to 
repair existing damaged fence and an estimate of items necessary to repair damage that may 
occur during the Term of Contract. 
 
The quantities in the Summary of Quantities may be increased, decreased or deleted.  
Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of 
items. 
Payment for the work under this contract shall be made in accordance with the schedule of prices 
in the contract and as herein after described.  Prices shall include all labor, materials and 
equipment necessary to complete the work satisfactorily.  Before any payment for work is 
authorized, for a given work order, all repairs must be completed satisfactorily and the fence 
installation must be functional as intended. 
 
The Contractor is hereby informed and shall understand that payment will be made only for actual 
quantities utilized and accepted as satisfactory. 
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WORK ORDER 
 
No work, except for priority work, is to be performed by the Contractor without the issuance of a 
work order authorizing the work.  Work orders may be issued for this contract from February 1 to 
May 31 of the Term of Contract.  A work order will show the class of work, date issued to the 
Contractor, work order number, location, item description, and quantity of removals or repairs to 
be made.  Only the amount of replacement or repairs shown on the work order is to be done by 
the Contractor.  If, at the time repairs are being made, it is found that additional work is needed, 
prior approval must be obtained from the Engineer before work is done.   
 
Any additional work done by the Contractor, without prior approval of the Engineer, will not be 
paid.  A sample work order is included in the special provisions. 
 
The Contractor shall contact the Engineer by telephone no later than 6:30 AM each work day 
to coordinate and obtain approval for daily work and submit a list of completed work from the prior 
work day. The Contractor shall not revise the sequence of daily planned work without the 
Engineer's approval.  The Contractor shall contact the Engineer (on a Monday through Friday), 
and at least 24 hours in advance of Saturday, Sunday or holiday work. 
 
All work orders except priority work shall be issued by the Engineer to the Contractor at the 
Engineer's field office or at a location as approved by the Engineer. 
 
There is no guaranteed minimum or maximum amount work order issuance for this unpredictable 
repair work. 
 
The contractor, assigning only personnel qualified in traffic control and materials, at least 
24 hours in advance, must physically inspect, in detail, all work sites as specified in the work 
order to determine the correct traffic control and protection obligations along with necessary new 
material requirements before proceeding with the work. The contractor must mark a post at each 
end of the repair area along with placing a ribbon at each end of the repair area. The 
contractor’s markings and ribbon shall be a different color then the markings placed by the 
Department of Transportation. In advance of any repair the contractor’s supervisory personnel 
shall be knowledgeable of and fully able to direct their work force to all work order locations. 
 
After the work is completed, the Contractor shall initial and record the completion date on the work 
order, the work order again will be signed and dated by the Engineer when the work has been 
inspected and accepted.  The Contractor will be given one copy of the work order for his/her 
records. 
 
High Priority and Priority work will be initiated by a verbal order from the Engineer.  This verbal 
order will always be confirmed by a written work order. 
 
Regular work will be initiated by a written work order from the Engineer. 
 
Winter work will be initiated by a written work order from the Engineer. 
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CLASS OF WORK 
 
1. High Priority Work. 
 
High Priority work is defined as work that is required to correct a condition which the Department 
deems an immediate hazard to the public as designated by the Engineer to be of such severity 
that life and/or property are potentially endangered, or is a pressing operational need to the 
Department and first high priority corrective action is required. 
 
The contractor shall be available to respond to calls for service at ALL TIMES, including 
Saturdays, Sundays and Holidays.  The Department requests the work be completed in 72 
hours.  
 
The location of guardrail and appurtenances to be repaired as high priority work shall be 
determined by the Engineer and may be required at any time between the starting date and the 
completion date. 
 
2. Priority Work. 
 
Priority work is defined as work that is required to correct a condition which is a hazard to the 
public, designated by the Engineer to be a pressing operational need to the Department and 
priority corrective action is required. 
 
The location of guardrail and appurtenances to be repaired as priority work shall be determined 
by the Engineer and may be required at any time between the starting date and the completion 
date. 
 
3. Regular Work. 

 
Regular Work is defined as work that involves those situations where the amount or nature of 
damage does not pose an immediate hazard to the public.  Work of this type shall generally 
be grouped by locations for efficiency of repair. 

 
4. Winter Work. 
 

Winter work is defined as regular work issued between the dates of December 1 and February 
28, inclusive. 
 
Winter work shall require the Contractor to remove snow and ice at the repair site prior to 
repair.  Additional equipment may also be required to repair the damaged location due to 
frozen ground. This work will not be paid for separately but shall be considered part of the 
repair work and no additional compensation will be provided. 
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COMPLETION TIME FOR WORK ORDERS 
 
The Contractor shall schedule his/her operations in order to complete a high Priority Work Order 
within (72) hours from time of issued. 
 
The Contractor shall schedule his/her operations in order to complete a Priority Work Order within 
seven (7) calendar days after the date issued. 
 
The Contractor shall schedule his/her operations in order to complete a Regular Work Order within 
twenty-one (21) calendar days after the date issued. 
 
The Contractor shall schedule his/her operations in order to complete a Winter Work Order within 
twenty-eight (28) calendar days after the date issued. 
The Contractor will be expected to provide the necessary manpower and equipment to 
satisfactorily complete all work orders for all class of work orders on time. 
 

FAILURE TO COMPLETE OR REPAIR – LIQUIDATED DAMAGES 
 
Time is of the essence in the completion of each work order issued by the Department. Failure to 
make timely repairs will endanger the public safety, cause public inconvenience, and subject the 
Department to public criticism. All work shall be completed within the completion time designated 
for each work order. The contractor understands and agrees that performance will be expected 
in varying amounts and at various locations designated in the contract in accordance with the 
work orders issued by the Resident. 
 
Should the contractor fail to complete the work order within the completion time stipulated, the 
contractor shall be liable and shall pay to the Department, not as a penalty but as liquidated 
damages, as specified in the following amounts: 
 
 

WORK ORDER CLASS                LIQUIDATED DAMAGE  AMOUNTS 
 
 
                             High Priority                                 $15 Per Hour 
 
                             Priority                                          $100 Per Calendar Day 
 
                             Regular Work                               $25 Per Calendar Day    
 
                             Winter Work                                 $25 Per Calendar Day    
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The Department will deduct these liquidated damages from the monies due or to become due to 
the Contractor from the Department. 
 
A calendar day is every day and starts at 12:00 midnight and ends at the following 12:00 midnight, 
twenty-four hours later. 
 
The provisions of Article 108.09 of the Standard Specifications shall apply to contract completions 
date. 
 
CALENDAR DAYS.  
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four (24) hours later. 
 
A calendar day will be charged for every day shown on the calendar except as follows: 
 

a) When the temperature or wind chill factor, as officially reported by the United States 
Weather Bureau at Chicago O'Hare Field, reaches zero degrees Fahrenheit or below 
during any portion of that day. 
 

b) When weather conditions, emergency conditions and/or unforeseen highway operational 
reasons prevent shoulder or lane closures required for the work. 

c) When the Contractor requests and is denied approval from the Illinois Department of 
Transportation's Expressway Traffic Operations Engineer for lane, ramp and shoulder 
closures required for the work on Freeways and/or Expressways in District One. 
 

d) During any legal holiday period as defined in Article 107.09. 
 
The Contractor shall petition the Engineer in writing within 48 hours for each non-chargeable 
calendar day request.  Failure to petition in time shall be just cause to deny the petition.  Approval 
of non-chargeable calendar day requests shall be by the sole determination of the Engineer. 
 
SPRAY PAINT AND FLAGGING RIBBON 
 
The Contractor shall furnish the necessary spray paint, paint sticks and flagging ribbon required 
for the marking of components for removal.  The paint and ribbon shall be iridescent red, iridescent 
blue, or a color as specified by the Engineer.  The furnishing of spray paint, paint sticks and 
flagging ribbon will not be paid for separately and the cost will be considered included in the items 
of work in the contract and no additional compensation will be allowed. 
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CLEARING 
 
The Contractor is hereby informed and shall understand that at some locations of repairs built up 
earth and/or debris, water, ice, snow, shrubs, brush, branches, tree limbs, weeds and other 
vegetation may be encountered that must be removed in order to make the necessary repairs.  
The clearing of these obstructions as well as any equipment and labor required to deal with 
existing water regardless of depth shall be considered included as part of the contract and no 
additional compensation provided.  All work shall be done in a neat and workmanlike manner and 
to the satisfaction of the Engineer. 
 
FIELD OFFICE AND FIELD LABORATORY 
 
Engineer's field office and field laboratory will not be required for this improvement. 
 
This work will not be paid for separately but shall be considered included as part of the contract 
with no additional compensation provided. 
SEEDING 
 
Damage to turf areas shall be repaired as specified for Seeding, Class 2A in the applicable 
portions of Section 250 with the following requirements: 
 
Damage occurring after October 1st shall be repaired between April 1st and April 30th of the 
following year. 
 

This work will not be paid for separately but shall be considered included as part of the contract 

with no additional compensation provided. 

 
 
REMOVAL OR REPAIR OF FENCE 
 
No fence shall be removed from State right-of-way under this contract unless each section to be 
removed is clearly marked for removal.  A representative of the Department of Transportation will 
paint an "X" on the section of fence to be removed and will indicate the limits of each section of 
fence to be removed by painting a vertical line at each end.  The type and quantity of each piece 
so marked will be listed on a work order.  This work order, when presented to the Contractor by a 
State Representative, will be authorization for the removal or repair of the fence. 
 
Material removed from State right-of-way will be disposed of by the Contractor outside the right-
of-way limits at locations provided by him.  None of this material shall be reused on this project.  
The removal, transportation and storage of material removed from State right-of-way under this 
contract will not be paid for separately, but the cost thereof shall be included in the contract unit 
price for the replacement items. 
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The removal of snow fence which has been installed in damaged fence areas as a temporary 
protective measure shall be removed, rolled and left at the work site for pick-up by Maintenance 
forces.  The removal and handling of snow fence under this contract will not be paid for separately, 
but the cost thereof shall be included in the contract unit price for replacement items. 
 
New material shall conform to the dimensions and shapes of the material to be replaced except 
as noted, and shall meet the requirements as specified under each item in these Special 
Provisions and in the plans.  Damaged fence that has been removed shall be totally and 
completely replaced on the same day that is has been removed. 
 
ALL posts shall be installed in the same exact spot and care taken not to create new additional 
hole in any other area of repair without approval and direction from the Engineer. 
 
Any ground or bituminous material adjacent to the concrete footing, which is removed or disturbed 
during the removal operations shall be restored to its original condition and to the satisfaction of 
the Engineer after the fence has been re-erected.  This restoration will not be paid for separately 
but shall be considered included in this item of work. 
 
After the work is completed, the Contractor must mark a post at each end of the repair area 
and any new posts using a paint stick with the work order number and date of repair. 
 
CONCRETE FOOTINGS 
 
Recurring Special Provisions Check Sheet #25 requires Quality Control/Quality Assurance of 
Portland Cement Concrete Mixtures. Area Batch Plants usually require a one yard or more 
minimum order for delivery. The majority of repair Work Order locations for this contract will 
require less than a yard of concrete to complete repairs. When a Work Order Repair site requires 
LESS than a yard of Portland Cement Mix to complete the repair the contractor will be allowed 
to use a HIGH EARLY STRENGTH Concrete Bag Mix. The required HIGH EARLY STRENGTH 
Concrete Bag Mix shall have a Compressive strength of 2500 psi at 3 days and 3500 psi at 
14 days with a slump range of 2”-3”. When a Work Order Repair site requires a yard or more 
of Portland Cement Mix to complete the repair the contractor shall provide Portland Cement Mix 
as per Recurring Special Provisions Check Sheet #25 Quality Control/Quality Assurance of 
Portland Cement Concrete Mixtures requirements. 
 
WOVEN WIRE FENCE 4 FT 
 
This work shall consist of removing and disposing of the damaged 4 ft fence and posts and 
installing the complete fence, including line posts, in accordance with Standard 665001 and 
Section 665 to match the type existing.  Tying or fastening existing fabric to new posts and splicing 
the undamaged fabric or posts shall be considered incidental.  Stretcher bars and fabric ties shall 
be considered included in this item. 
 
Basis of Payment: This item will be paid for at the contract unit price per foot for WOVEN WIRE 
FENCE, 4’. 
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CHAIN LINK FABRIC, TYPE 1, 4 FT 
 
Fabric and accessories such as tension wire, stretcher bars and fabric ties shall conform to the 
requirements of Standard 664001 and Section 664. 
 
The fabric is to be fastened to the posts and to the top and bottom tension wire shown on Standard 
664001.  Tying or fastening existing fabric to new posts and splicing to undamaged fabric shall be 
considered included as part of the contract unit cost of new posts.  Stretcher bars and fabric ties, 
and tension wire, top and bottom, terminal to terminal, shall also be considered included as part 
of the fabric and no additional compensation provided. 
 
Basis of Payment: This item shall be paid for at the contract unit price per foot of new CHAIN LINK 
FABRIC, TYPE 1, 4'-0". 
 
CHAIN LINK FABRIC, TYPE 3, SPECIAL 
 
This work includes chain link fabric used as replacement for damaged fence less than 4 ft in 
height. 
 
Fabric shall conform to the requirements of Standards 664001 and Section 664. 
The fabric is to be fastened to the posts with fabric bands spaced approximately 14 inches apart, 
and to the top and bottom tension wires with ties spaced approximately 24 inches apart.  Stretcher 
bars and fabric ties shall also be considered included as part of the fabric and no additional 
compensation provided. 
 
Basis of Payment: This item shall be paid for at the contract unit price per foot of CHAIN LINK 
FABRIC, TYPE 3, SPECIAL, for new fabric installed. 
 
CHAIN LINK FENCE 8 FT 
 
This work shall consist of installing new 8 ft. Chain Link Fabric, Terminal Posts and Line Posts at 
locations where no existing chain link fabric and posts currently exists.  All material and 
accessories shall conform to the requirements of Standard 664001 and Section 664. Also included 
in this work is all removal of debris including clearing of shrubs, brush, branches, weeds and any 
other vegetation encountered. 
 
The fabric is to be fastened to the posts and to the top and bottom tension wire shown on Standard 
664001.  Galvanized posts are to be set at a distance of 10 ft center to center.  All posts shall be 
set in Portland Cement on concrete footings and the new footings shall be according to Standard 
664001.  The posts shall be plumb except on curves where they shall be set at a uniform distance 
from the edge. 
 
Basis of Payment: This item shall be paid for at the contract unit price per foot for CHAIN LINK 
FENCE 8’.  
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CHAIN LINK FABRIC SPECIAL 
 
Chain link fabric used as replacement for damaged fence 5 ft, 6 ft, 7 ft and 8 ft in height shall be 
the same as the material described under Section 664.  Installation shall conform to all other 
details relating to erection as delineated on Standard 664001.  Stretcher bars, fabric ties and 
tension wire, top and bottom, terminal to terminal, shall be considered included as part of the fabric 
and no additional compensation provided. 
Basis of Payment: This item shall be paid for at the contract unit price per foot of CHAIN LINK 
FABRIC SPECIAL, of the height specified. 
 
STRETCHING CHAIN LINK FABRIC 
 
The Contractor is hereby informed, and shall understand, that existing fabric that may have 
become loose or disconnected adjacent to newly installed fabric shall also be stretched to remove 
all slack to the satisfaction of the Engineer. 
 
After stretching, the fabric shall be attached to the tension wire and posts in accord with the 
applicable portions of Article 664.08, Standard 664001 and as directed by the Engineer in charge.  
Additional fabric ties necessary to re-attach the fabric shall be provided by the Contractor. 
 
This work will not be measured for payment and will be considered included as part of the chain 
link fence pay items. 
 
CHAIN LINK FENCE REMOVAL 
 
Description. 
This work consists of the removal and satisfactory disposal of existing chain link fence at the 
locations shown on the plans or as directed by the Engineer.  
 
General. 
The chain link fences to be removed are approximately 4 ft and 6 ft in height with the posts set in 
concrete. Removal shall include posts, fence fabric, fittings, appurtenances, attachments and 
concrete foundation. Any holes created by removal of the foundation shall be filled with clean 
earth to eliminate any hazard to the public. 
 
Method of Measurement. 
This work will be measured for payment in feet along the top of the fence from end to end of the 
fence removed 
 
Basis of Payment. 
This work will be paid for at the contract unit price per foot for CHAIN LINK FENCE REMOVAL, 
which price shall include all equipment, labor, and materials required to remove and dispose of 
existing chain link fence and restore the site as herein specified. 
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LINE POST TYPE 1, 4 FT 
 
Galvanized posts shall conform to the requirements of Standard 664001.  Posts utilized in the 
repair work shall be the same type shape as posts adjacent to the repair area unless otherwise 
directed by the Engineer.  No used materials will be permitted. 
 
Posts are to be set at a distance of 10 ft center to center and in the same location as the original 
line.  All posts shall be set in portland cement concrete footings and the new footings shall be 
capped according to Standard 664001.  The posts shall be plumb with front faces in a straight 
line, except on curves where they shall be set at a uniform distance from the edge of pavement.  
Any and all existing concrete footings, including those left behind from previous (including, but not 
limited to previous repair contracts) repairs, at the limits of the repair shall be removed in total and 
the holes shall be filled in full with topsoil. 
 
ALL posts shall be installed in the same exact spot and care taken not to create new additional 
hole in any other area of repair without approval and direction from the Engineer. 
 
Basis of Payment: This item will be paid for at the contract unit price each for LINE POST, 
TYPE 1 
 
TERMINAL POST, TYPE 1, 4 FT 
 
Galvanized posts shall conform to the requirements of Standard 664001.  Posts utilized in the 
repair work shall be the same type shape as posts adjacent to the repair area unless otherwise 
directed by the Engineer.  No used materials will be permitted. 
 
Construction and materials will conform to details and tables where applicable as shown on 
Standard 664001 and will include all required appendages such as braces, truss rods, nuts, bolts, 
etc., as shown on Standard 664001.  All posts shall be set in portland cement concrete footings 
and the new footings shall be capped according to Standard 664001.  Any and all existing concrete 
footings, including those left from previous repairs, at the locations where damaged posts are to 
be removed, shall be removed in total. 
 
ALL posts shall be installed in the same exact spot and care taken not to create new additional 
hole in any other area of repair without approval and direction from the Engineer. 
 
Basis of Payment: This item will be paid for at the contract unit price each for TERMINAL POST 
TYPE 1 
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LINE POST, TYPE 3 SPECIAL AND TERMINAL POST, TYPE 3 SPECIAL 
 
Line or terminal posts attached to any type of structure (fastened to retaining wall, end, corner or 
gate) shall conform to the requirements of Standard 664001.  Height and shape of new posts shall 
match existing damaged material unless otherwise directed by the Engineer. 
 
Posts, accessories, construction and materials shall be according to Article 1006.27 and Standard 
664001.  Posts are to be installed according to the existing installation or as otherwise directed by 
the Engineer and as shown on Standard 10-SS-514.  All posts shall have new base plates where 
base plate is required or currently exists.  Base plates must be galvanized after fabrication and 
shall have the same dimensions as shown in Standard 10-SS-514.  Work will include all required 
appendages such as braces, truss rods, nuts, bolts, washers, welding and tension wire, 
 
ALL posts shall be installed in the same exact spot and care taken not to create new additional 
hole in any other area of repair without approval and direction from the Engineer. 
 
Basis of Payment: This item will be paid for at the contract unit price each for LINE POSTS, TYPE 
3 SPECIAL or TERMINAL POST, TYPE 3 SPECIAL. 
 
POST, SPECIAL 
 
(Line, terminal, end, corner and gate) Posts, Special shall conform to the requirements of Standard 
664001.  Galvanized posts shall conform to the requirements of Standard 664001.  Posts utilized 
in the repair work shall be the same type shape as posts adjacent to the repair area unless 
otherwise directed by the Engineer.  No used materials will be permitted.  Posts, Special are used 
in chain link fence over 4 ft, above ground, in height. 
Construction and materials will conform to details and tables where applicable as shown on 
Standard 664001 and will include all required appendages such as braces, truss rods, nuts, bolts, 
etc., as shown on Standard 664001.  All posts shall be set in portland cement concrete footings 
and the new footings shall be capped in accordance with Standard 664001.  Any and all existing 
concrete footings, including those left from previous repairs, at the locations where damaged posts 
are to be removed, shall be removed in total. 
 
ALL posts shall be installed in the same exact spot and care taken not to create new additional 
hole in any other area of repair without approval and direction from the Engineer. 
 
Basis of Payment: This item will be paid for at the contract unit price each for POST, SPECIAL, 
regardless of height of post involved. 
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POST REMOVAL AND REPLACEMENT 
 
This work consists of the removal of existing fence posts by drilling or coring and driving and 
grouting a new fence post (line, terminal, end, corner and gate) according to the applicable 
portions of Sections 584, 664 and 1025 and the details shown in the plans. Post Removal and 
Replacement is used to repair posts without changing post location. Posts shall be installed in the 
same exact spot and care taken not to create/new additional holes in any other area of the repair. 
 
Construction and materials will conform with details and tables where applicable as shown on 
Standard 664001 and will include replacement of any damaged appendages such as braces, truss 
rods, nuts, bolts, etc., as shown on Standard 664001 and reattachment of the existing fence. 
 
Galvanized posts shall conform to the requirements of Standard 664001.  Posts utilized in the 
repair work shall be the same type shape as posts adjacent to the repair area unless otherwise 
directed by the Engineer.  No used materials will be permitted. 
 
ALL posts shall be installed in the same exact spot and care taken not to create new additional 
hole in any other area of repair without approval and direction from the Engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for POST 
REMOVAL AND REPLACEMENT. 
 
PULL POST ARRANGEMENT 
 
This work shall consist of installing new pull posts, corner posts, end posts, or gate posts, set in 
concrete for woven wire fences and shall be in accordance with Section 665 and Standard 665001. 
 
Construction and materials will conform to details and tables where applicable as shown on 
Standard 665001 and will include all required appendages such as braces, truss rods, nuts, bolts, 
etc., as shown on Standard 665001.  All posts shall be set in portland cement concrete footings 
in accordance with the plans for Pedestrian Barrier, Type 1.  Any and all existing concrete footings, 
including those left from previous repairs, at the locations where damaged posts are to be 
removed, shall be removed in total. 
 
Basis of Payment: This item will be paid for at the contract unit price per each for PULL POST 
ARRANGEMENT, regardless of height of post involved. 
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STRAIGHTENING POSTS AND GATE FRAMING 
 
A bent post or gate frame shall be straightened rather than replaced if, when straightened, it 
maintains its functional strength and has nearly the same appearance as when originally installed.  
The Engineer shall be the sole judge as to whether a post or gate shall be straightened or 
replaced. 
 
This item will not be measured for payment and shall be considered included as part of the contract 
with no additional compensation provided. 
 
The gate shall also be adjusted as needed to open and close as originally installed. 
 
TOPS 
 
All round posts will be fitted with dome type tops to conform to existing installation.  These tops 
are hot dipped processed zinc coated.  The base of the top to carry an apron around the outsize 
of the post.  This Special Provision does not apply to locations utilizing "H", "C" and "I" section 
posts. 
 
New tops shall be provided for all new installations of Line Post Type 1, Line Post Type 3, Terminal 
Post Type 1, Post Special and End Post Type 3.  Tops shall also be provided for any existing 
posts to remain that have missing or damaged tops within the marked section of repair.  Existing 
undamaged tops may be utilized in the repair work. 
New tops or existing undamaged tops will not be measured for payment and this work shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
 
CROSS BRACINGS 
 
All Terminal Posts Types and Line Post Types requiring Cross Bracing will be fitted with new 
Cross Bracing conforming to existing installations. Cross Bracings shall also be provided for any 
existing posts to remain that have missing Cross Braces within the marked section of repair. 
Existing undamaged Cross Bracing may be utilized in the repair as per the approval of the 
Department’s Engineer. 
 
New Cross Bracing or existing undamaged Cross Bracing will not be measured for payment and 
this work shall be considered as included in the contract unit prices for the construction items 
involved, and no additional compensation will be allowed. 
 
 
SECURITY FENCE TIES 
 
At locations where the fence to be repaired is designated “Security Fence” by the engineer, all 
fabric ties shall be made of No. 8 gauge galvanized steel. Fasten the fabric to the posts 
securely with No. 8 gauge – Ties spaced 6 inches apart along each post each side of fabric 
sections. This work shall not be paid for separately but shall be included with the pay items 
involved. 
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TENSION WIRES 
 
This work consists of furnishing and installing new tension wire, terminal to terminal, top and 
bottom, at repair locations where top or bottom rail is non-existent, and where existing damaged 
tension wire is repaired by splicing or removing and replacing with new tension wire as specified 
by the Engineer.  If area of repair has no existing tension wire, top and bottom, new tension wire 
shall be installed top and bottom terminal to terminal. This work also includes splicing, tightening 
and tying existing tension wire outside of the repair area as required to stretch the new tension 
wire to the satisfaction of the Engineer. 
 
Tension wire, turnbuckles, fabric ties and accessories shall be according to the requirements as 
specified in Art. 1006.27 and Highway Standard 664001. 
 
Tension wire will not be paid for as a separate item, but the cost shall be considered as included 
in the contract unit price for the chain link fence items involved, and no additional compensation 
will be allowed. 
 
FENCE RAIL REMOVAL 
 
This work shall consist of removing all existing damaged or undamaged top and/or bottom rail and 
installing new tension wire along both the top and bottom, terminal to terminal or as specified 
by the Engineer. 
 
At locations of damaged "chain link fence" anchored in concrete footings, both the damaged rail 
and the undamaged rail shall be removed in each direction, away from the damaged area to the 
nearest terminal post.  In the event the spacing of existing terminal posts exceed 660 lineal feet, 
the Engineer in charge shall specify the length of rail to be removed. 
If deemed necessary and as specified by the Engineer, existing undamaged line posts shall be 
removed and replaced with terminal posts.  Terminal posts shall be paid for as described 
elsewhere in these Special Provisions and the contract unit price shall include disconnecting the 
existing chain link fabric from the existing line post, the removal of the existing line post, the 
furnishing and installation of the new terminal post and the connecting of the existing chain link 
fabric to the new terminal post. 
 
At locations of damaged "Pedestrian Barrier Type 3", mounted on concrete retaining walls, the 
damaged top and bottom rail shall be removed and replaced with tension wire within the limits as 
specified by the Engineer. 
 
Tension wire to be used shall be in accordance with the requirements as specified in Article 
1006.27 and Standard 664001. 
 
Furnishing and installing turnbuckles (eye to eye type), fabric ties and accessories shall be as 
specified in the plans and in accordance with Standard 664001 and shall be considered incidental 
with no additional compensation provided. 
 
Method of Measurement:  Fence Rail Removal shall be measured for payment in linear feet, but 
only when damaged or undamaged top and/or bottom rail is removed in each direction away from 
the damaged area to the nearest terminal post or as otherwise directed by the Engineer. 
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The length of Fence Rail Removal paid for shall include the overall existing installed length 
measured along the top of the fence from center to center of posts.  Bottom and top tension wire 
shall be considered incidental and shall be installed terminal to terminal except at locations of 
existing bottom rail removal.  At locations of existing bottom rail to be removed the length of Fence 
Rail Removal paid for shall include the overall installed length measured along the bottom of the 
fence from center to center of posts. 
 
Basis of Payment: Fence Rail Removal shall be paid for at the contract unit price per foot of 
FENCE RAIL REMOVAL. 
 
CHAIN LINK GATES SPECIAL 
 
This work shall consist of removing and disposing of existing damaged gates and/or existing fabric 
damaged or non-damaged and installing the complete new gate(s), including but not limited to 
posts, footings, hinges, truss rods, frames, braces, gate stops, and plunger rod and latch with 
provision for pad locking.  No used materials will be permitted.  All old footing shall be completely 
removed. 
 
Chain link gates installation will be of single or double arrangement.  Dimensions of chain link 
gates will be as specified on the work order.  Installation shall conform to all other details relating 
to erection as delineated on Standard 664001. 
 
Basis of Payment: This item shall be paid for at the contract unit price per square foot of CHAIN 
LINK GATES SPECIAL.  No additional compensation will be made to match existing conditions of 
adjacent fence. 
 
CONTRACTOR'S RESPONSIBILITY FOR DAMAGE TO EXISTING STRUCTURES 
 
Extreme care shall be exercised when driving posts since there are drainage structures, storm 
sewers, sign foundations, culverts, electrical and surveillance conduit, and other existing objects 
within the immediate work limits of this project.  Operations are to be conducted in a manner which 
will minimize damage to the surrounding area. 
 
The Contractor shall be held responsible for any damage to existing structures resulting from his 
operations.  The Contractor shall, at his own expense, restore the damaged structures to a 
condition equal to that existing before such damaged was done by repairing, rebuilding or 
replacing it as directed by the Engineer.  Where, in the opinion of the Engineer, the Contractor 
through his operations has excessively damaged the surrounding area, the Contractor shall 
restore the surrounding area to a condition meeting the satisfaction of the Engineer at his own 
expense. 
 
No extra compensation will be allowed the Contractor for compliance with this requirement. 
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THE CONTRACTOR'S LIABILITY 
 
The trees, shrubs and seeded areas on or adjacent to the work should be protected from 
unnecessary damage by the Contractor's operations in a manner satisfactory to the Engineer.  
The Contractor shall be responsible for the damage or destruction of property of any character 
resulting from neglect, misconduct, or omission in the execution or non-execution of the work, or 
caused by defective work or the use of unsatisfactory materials.  Such responsibilities shall not be 
released until the work has been completed and accepted according to the requirements of these 
Special Provisions. 
 
Damage to any property, public or private, shall be repaired by the Contractor to a condition 
equivalent to its original condition at no cost to the Department. 
 
FINAL CLEAN-UP 
 
All final cleaning up shall conform to the requirements set forth in Article 104.06.  This will be 
required at each location where repairs have been completed 
 
SAMPLE WORK ORDER 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701001, 701006, 701101, 701106, 701301, 701311, 701336, 701400, 701401, 
 701411, 701421, 701422, 701426, 701427, 701501, 701601, 701602, 701606, 
 701701, 701801 & 701901. 
 
DETAILS: Entrance Ramp and Closure Details (TC-08) 
 Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10) 
 Traffic Control for Shoulder Closures and Partial Ramp Closures (TC-17) 
 
SPECIAL PROVISIONS: Public Convenience and Safety (Dist 1)                                          
                                         Nighttime Work Zone Lighting (District One) 
 Work Zone Traffic Control (D-1 Maintenance) 
 Traffic Control Deficiency Deduction for Pedestrian Barrier and 
 Guardrail Repair 
 Keeping Expressway Open to Traffic 
 Failure to Open Expressways Lanes to Traffic 
 Traffic Control and Protection (Expressways)(Maintenance) 
 Keeping Arterial Roadways Open to Traffic (Lane Closures Only) 
 Equipment Parking and Storage (BDE) 
 Lights on Barricades (BDE) 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
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“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 

 
 
NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE) 
Effective:  November 1, 2008 Revised:  June 15, 2010 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.  Stationary lighting systems shall consist 
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed 
locations.  Some lighting systems, such as balloon lights, may be adapted to both mobile and 
stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The meter 
shall have a digital display calibrated to NIST standards, shall be cosine and color corrected, and 
shall have an accuracy of ± five percent.  The sensor shall have a level indicator to ensure 
measurements are taken in a horizontal plane. 
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CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
 
Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare 
that interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, 
spot, or stadium type luminaires shall be aimed downward at the work and rotated outward 
no greater than 30 degrees from nadir (straight down).  Balloon lights shall be positioned 
at least 12 ft (3.6 m) above the roadway. 
 
As a large component of glare, the headlights of construction vehicles and equipment shall 
not be operated within the work zone except as allowed for specific construction 
operations.  Headlights shall never be used when facing oncoming traffic. 
 

(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the 
lighting is disturbing adjoining property, the Contractor shall modify the lighting 
arrangement or add hardware to shield the light trespass. 
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Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
 
The lighting requirements for specific construction operations shall be as follows. 
 

(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Guardrail, Fence and High Tension Cable Barrier Median Repair.  The required lighting 
level shall be provided by mounting a minimum of one balloon light to each piece of mobile 
construction equipment used in the work zone.  This would include all machines but not 
include trucks used to transport materials and personnel or other vehicles that are 
continuously moving in and out of the work zone.  The headlights of construction 
equipment shall not be operated within the work zone. 
 

(c) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 
striping truck and the attenuator/arrow board trucks may by operated by headlights alone; 
however, additional lighting may be necessary for the operator of the striping truck to 
perform the work. 
 
For raised reflective pavement marker removal and installation and other pavement 
marking operations where workers are on foot, the required lighting level shall be provided 
at each truck and piece of equipment. 
 

(d) Sweeping.  The required lighting level shall be mounted on the sweeping train vehicles 
during the sweeping operations.  Headlights may be operated in the work zone. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL (D-1 MAINTENANCE) 
Effective: May 30, 2006 Revised: June 15, 2010 
 
Revise Article 701.19 Method of Measurement to read:  

 
"Traffic Control and Protection will not be measured for payment." 
 

Revise Article 701.20 Basis of Payment to read: 
 
"(a)  Traffic Control and Protection will not be paid for as separate items, but the costs 
shall be considered as included in the contract unit prices for the construction items 
involved, and no additional compensation will be allowed. 
 
(b)  Work or revisions in the phasing of construction or maintenance operations may 
require traffic control to be installed in accordance with a Standard other than those 
included in the plans.  In such cases, the Standards will be made available to the 
Contractor at least one week in advance of the change in traffic control.  Payment for traffic 
control required by these added Standards will be according to Article 109.04.  Revisions 
or modifications to increase the traffic control protection shown in the contract shall be 
submitted by the Contractor for approval by the Engineer.  A reduction of the traffic control 
shown in the contract will not be allowed." 

 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996 Revised: January 21, 2015 
 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required in 
these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance 
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend 
closures on all Freeways and/or Expressways in District One.  This advance notification is 
calculated based on workweek of Monday through Friday and shall not include weekends or 
Holidays. 
 
Shoulder closures or partial ramp closures (per attached TC-17) will not be permitted on 
weekdays (Monday through Friday) from 5:00 A.M. to 9:00 A.M. and from 3:00 P.M. to 7:00 P.M. 
Lane and ramp closures are normally not permitted during the day. Exact hours will be determined 
by the Expressway Traffic Control Engineer. 
 
Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st. 
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All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their 
lane closures when Maintenance forces are out for snow and ice removal.  
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective:  March 22, 1996 Revised:  February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $    2000/15 min 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)(MAINTENANCE) 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.  
Traffic control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes and/or 
ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with down 
arrows shall be kept consistent with the barricade placement at all times.  The Contractor shall 
immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
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The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping 
projects, including barricade placement necessary to provide a uniform traffic detour pattern.  
When directed by the Engineer, the Contractor shall remove all traffic control devices that were 
furnished, installed, or maintained by him under this contract, and such devices shall remain the 
property of the Contractor.  All traffic control devices shall remain in place until specific 
authorization for relocation or removal is received from the Engineer. 
Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer 
mounted attenuator and arrow board per State Standard 701428 and the Traffic Control 
Setup and Removal Freeway/Expressway BDE Special Provision.  Failure to meet this 
requirement will be subject to a Traffic Control Deficiency.  The deficiency will be 
calculated as outlined in Article 105.03 of the Standard Specifications.  Truck/trailer 
mounted attenuators shall comply with Article 1106.02(g) or shall meet the requirements 
of NCHRP 350 Test Level 3 with vehicles used in accordance with manufacturer’s 
recommendations and requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction zone.  
The Contractor is responsible for verifying the accuracy of the sign log.  Throughout 
the duration of this project, all existing traffic signs shall be maintained by the 
Contractor.  All provisions of Article 107.25 of the Standard Specifications shall apply 
except the third paragraph shall be revised to read:  "The Contractor shall maintain, 
furnish, and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party”. 

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be established 
and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 3200’ before the closure, and shall be 55mph as 
shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may 
be omitted when this assembly would normally be placed within 1500 feet of the 
END WORK ZONE SPEED LIMIT sign. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.  
END WORK ZONE SPEED LIMIT signs are required. 
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(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum size 
of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT OPEN 
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48 
inch with 8 inch capital letters. 

 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” signs 

(W8-11) on both sides of the expressway, at any time when the elevation difference 
between adjacent lanes open to traffic equals or exceeds one inch.  Signs shall be 
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum 
of every mile. 

(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to traffic 
every 1000', one per lane and per shoulder, to prevent motorists from using work areas 
as a traveled way.  Check barricades shall also be placed in advance of each open patch, 
or excavation, or any other hazard in the work area, the first at the edge of the open traffic 
lane and the second centered in the closed lane.  Check barricades, either Type I or II, or 
drums shall be equipped with a flashing light. 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of 
Type II or drums, along the cold milling and asphalt paving operations.  The vertical 
barricades shall be placed at the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, 
vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain 
the vertical barricades in an upright position and in proper alignment. 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower 
slope of the wall shall also have a 6 inch wide temporary pavement marking edgeline 
(yellow on the left and white on the right). 
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Method of Measurement.  This item of work will be measured on a lump sum basis for furnishing, 
installing, maintaining, replacing, relocating, and removing traffic control devices required in the 
plans and these Special Provisions.  Traffic control and protection required under Standards 
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901 
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) This work will not be paid for as separate items, but the costs shall be considered as 

included in the contract unit prices for the construction items involved and no additional 
compensation will be allowed. 

 
 (b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control required 
will be in accordance with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards and/or 
designs other than those included in the plans.  Revisions or modifications to the traffic 
control shown in the contract shall be submitted by the Contractor for approval by the 
Engineer.  No additional payment will be made for a Contractor requested modification. 

 
(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown on the Standard will be measured and paid for 

according to Section 703 and Section 780. 
 
(g) All pavement marking removal will be measured and paid for according to Section 703 or 

Section 783. 
 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 

will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All prismatic barrier wall reflectors will be measured and paid for according to the 

Recurring Special Provision Guardrail and Barrier Wall Delineation.  
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, the 
State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1,000 / 15 min 
 

Two lanes blocked = $ 2,500 / 15 min 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract Amount Supervisory and Administrative Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or Engineer, 
and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid.  For working day contracts the payment will be made according to Article 
109.04.  For completion date contracts, an adjustment will be determined as follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
 
Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as provided 
for in Article 701.20(a) for increase or decrease in the value of work by more than ten 
percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
  



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 

 37

 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  April 2, 2018 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 49 
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined that the work of this contract has subcontracting opportunities 
that may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates that, in the absence of unlawful discrimination, 
and in an arena of fair and open competition, DBE companies can be expected to perform 0.00% 
of the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the goal 
or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
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BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025 
and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files and 
emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued 
by a delivery service when the Utilization Plan is received by the Department.  It is the 
responsibility of the bidder to ensure the postmark or receipt date is affixed within the 
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission 
day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the bid 
is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny 
authorization to bid the project if re-advertised for bids.  The Department reserves the 
right to invite any other bidder to submit a Utilization Plan at any time for award 
consideration. 
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 
participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department 

form SBE 2025, for each DBE proposed for the performance of work to achieve the 
contract goal.  For bidding purposes, submission of the completed SBE 2025 forms, 
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the 
original is available and provided upon request.  All elements of information indicated on 
the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit price, 
and total subcontract price for the work to be completed by the DBE.  If partial pay 
items are to be performed by the DBE, indicate the portion of each item, a unit price 
where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and 

each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies, 

the Utilization Plan must also include a clear identification of the portion of the work to 
be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for 
work on the contract. 

  



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 

 41

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation has 
been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of the 
contract by the bidder.  The Utilization Plan will be approved by the Department if the Utilization 
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder 
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 
CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the Department if the 
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless 
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort 
to meet the goal.  This means that the bidder must show that all necessary and reasonable steps 
were taken to achieve the contract goal.  Necessary and reasonable steps are those which, by 
their scope, intensity and appropriateness to the objective, could reasonably be expected to 
obtain sufficient DBE participation, even if they were not successful.  The Department will consider 
the quality, quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma 
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the 
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to increase 

the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the prime Contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with subsection (c)(6) of 
the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 

or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this Special 
Provision or that a good faith effort has not been made, the Department will notify the 
responsible company official designated in the Utilization Plan that the bid is not 
responsive.  The notification shall include a statement of reasons for the determination.  If 
the Utilization Plan is not approved because it is deficient as a technical matter, unless 
waived by the Department, the bidder will be notified and will be allowed no more than a 
five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, 
Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of the request in 
the United States mail on or before the fifth business day shall not be deemed delivery.  
The determination shall become final if a request is not made and delivered.  A request 
may provide additional written documentation or argument concerning the issues raised 
in the determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be forwarded to the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person in order to consider all issues of documentation 
and whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working days 
after receipt of the request for reconsideration, explaining the basis for finding that the 
bidder did or did not meet the goal or make adequate good faith efforts to do so.  A final 
decision by the Reconsideration Officer that a good faith effort was made shall approve 
the Utilization Plan submitted by the bidder and shall clear the contract for award.  A final 
decision that a good faith effort was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 

by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 

specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to the 
change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon request.  

Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the prime 
contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the prime Contractor seeks to terminate a 
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform 
the work for which the DBE contractor was engaged or so that the prime Contractor 
can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any reason 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department shall provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

  



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 

 48

(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 
by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
thirty calendar days after payment has been made by the Department to the Contractor 
for such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted as 
damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
LIGHTS ON BARRICADES (BDE) 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 
  



Various Routes 
Section 2018-FNC-1 

Various Counties 
Contract No. 62G49 

 

 50

Circumstance Lights Required 

Daylight operations None 

First two warning signs on each approach to the work involving a nighttime 
lane closure and “ROUGH GROOVED SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, excavations, or hazards at night  
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, excavations, or hazards exceeding  
100 ft (30 m) in length at night  
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane closures on two-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads 
separating opposing directions of traffic 

None 

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 

Devices delineating a widening trench None 

Devices delineating patches at night on roadways with an ADT less than 
25,000 

None 

Devices delineating patches at night on roadways with an ADT of 25,000 or 
more 

None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI concrete 
has been placed, the work shall be protected by a barricade for at least 72 hours.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being withheld, 
and the specific remedial actions required of the subcontractor and/or material supplier so that 
payment can be made.” 
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PORTLAND CEMENT CONCRETE (BDE) 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 

   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when 
a high range water-reducing admixture is used.  For Class SC, the maximum slump may 
be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be increased to 
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.” 
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PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 
of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 
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STEEL COST ADJUSTMENT (BDE) 
Effective:  April 2, 2004  Revised:  August 1, 2017 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used 
in the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by this 

special provision.  The Department reserves the right to verify submitted quantities. 
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Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract price; 
or for the month the agreed unit price letter is submitted by the Contractor for 
extra work paid for by agreed unit price,.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for changes 
in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for completion 
of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


